INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 450 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 189,727.35 ROUTE : 161
CALL ORDER : 450 CONTRACT ID : M -28885-A COUNTIES : WARRICK
LETTING DATE : 10/18/06 10:00 AM DISTRICT - VINCENNES DISTRICT
CONTRACT TIME : 12/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE : Standard
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 121,152.00 100.0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 126,597.00 104.4944%
3 35-1526557 MIDWEST MOLE, INC. $ 131,494.00 108.5364%
35-2097364 INDIANA RELINE INC IRREGULAR
IC 1 ) 35-1009310 2 ) 35-1817574 IC 3 ) 35-1526557
|DEIG BROTHERS LUMBER & CONST |YARDBERRY LANDSCAPE IMIDWEST MOLE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e e e e e e e
SECTION 0001 PIPE LINING
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0003 110-01001 LUMP | 5950.00000 5950.00] 6000.00000 6000.00] 2500.00000 2500.00
MOBILIZATION AND DEMOBILIZATION | | |
0004 725-08626 150.000 LFT | 730.00000 109500.00] 773.00000 115950.00] 827.25000 124087.50
PIPE LINER, THERMOPLASTIC, 28.0 SFT. | | |
0005 801-06640 11.000 EACH | 200.00000 2200.00] 195.00000 2145.00] 192.50000 2117.50
CONSTRUCTION SIGN, A | | |
0006 801-06775 LUMP | 3500.00000 3500.00] 2500.00000 2500.00] 2787.00000 2787.00
MAINTAINING TRAFFIC | | |
SECTION TOTALS | $ 121,152.00] $ 126,597.00] $ 131,494.00
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 121,152.00] $ 126,597.00] $ 131,494.00
INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 400 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 982,796.05 ROUTE : 36
CALL ORDER : 400 CONTRACT ID : B -28584-A COUNTIES : HANCOCK
LETTING DATE : 10/18/06 10:00 AM DISTRICT - GREENFIELD DISTRICT
CONTRACT TIME : 08/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :

SET-ASIDE :

VENDOR RANKING :



GUARDRAIL, REMOVE

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1310611 DUNCAN ROBERTSON INC $ 960,573.36 100.0000%
2 35-1151771 CALUMET ASPHALT PAVING CO. INC $ 968,688.37 100.8448%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 993,000.00 103.3758%
4  35-1128289 BEATY CONSTRUCTION INC $ 1,024,622.51 106.6678%
5 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,140,695.30 118.7515%
IC 1 ) 35-1310611 IC 2 ) 35-1151771 IC 3 ) 35-0918397
|DUNCAN ROBERTSON INC ICALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  10000.00000 10000.00] 7500.00000 7500.00] 7100.00000 7100.00
CONSTRUCTION ENGINEERING | | |
0002 105-07038 8.000 MOS | 1500.00000 12000.00] 2100.00000 16800.00] 2600.00000 20800.00
FIELD OFFICE, A I I |
0003 105-08520 2.000 EACH | 250.00000 500.00] 500.00000 1000.00] 300.00000 600.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 16.000 MOS | 100.00000 1600.00] 175.00000 2800.00] 300.00000 4800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP |  40000.00000 40000.00]  27000.00000 27000.00]  49500.00000 49500.00
MOBILIZATION AND DEMOBILIZATION | | |
0009 201-52370 LUMP |  12000.00000 12000.00] 4000.00000 4000.00]  12000.00000 12000.00
CLEARING RIGHT OF WAY | | |
0010 202-02240 312.000 SYS | 20.00000 6240.00] 16.00000 4992.00] 16.00000 4992.00
PAVEMENT REMOVAL | | |
0011 202-02241 776.000 LFT | 2.50000 1940.00] 3.00000 2328.00] 2.20000 1707.20
| | |



ENGINEER"S ESTIMATE: $ 982,796.05

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

36

DATE :
PAGE :

10/25/06
400 -2

GUARDRAIL TRANSITION TYPE TGB

CALL ORDER  : 400 CONTRACT ID : B -28584-A COUNTIES : HANCOCK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 l 2 ) 35-1151771 | 3 ) 35-0918397
|DUNCAN ROBERTSON INC |CALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0012 202-02286 1.000 EACH |  35000.00000 35000.00]  17500.00000 17500.00]  21000.00000 21000.00
PRESENT STRUCTURE, REMOVE | | |
0013 203-02000 889.000 CYS | 15.00000 13335.00] 26.00000 23114.00] 2400000 21336.00
EXCAVATION, COMMON I | |
0014 205-06931 11.600 TON | 30.00000 348.00] 4200000 487.20] 110.00000 1276.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0015 205-06936 86.400 TON | 25.00000 2160.00] 38.00000 3283.20] 110.00000 9504 .00
TEMPORARY SEDIMENT TRAP I | |
0016 205-06937 1000.000 LFT | 1.00000 1000.00] 1.44000 1440.00] 1.44000 1440.00
TEMPORARY SILT FENCE I I |
0017 207-08263 2672.900 SYS | 8.00000 21383.20] 5.50000 14700.95] 6.50000 17373.85
SUBGRADE TREATMENT, TYPE IA I | |
0018 207-08267 6670.700 SYS | 6.00000 40024.20] 4.50000 30018.15] 4.40000 29351.08
SUBGRADE TREATMENT, TYPE I11A I I |
0019 211-07454 217.000 CYS | 30.00000 6510.00] 4600000 9982.00] 22.00000 4774.00
STRUCTURE BACKFILL I | |
0020 213-08058 273.000 CYS | 100.00000 27300.00] 80.00000 21840.00] 100.00000 27300.00
FLOWABLE BACKFILL I I |
0021 301-07448 2836.800 TON | 20.00000 56736.00] 20.00000 56736.00] 17.00000 4822560
COMPACTED AGGREGATE, NO. 53, BASE I | |
0022 303-01180 1469.900 TON | 20.00000 29398.00] 18.00000 2645820 17.00000 24988.30
COMPACTED AGGREGATE, NO. 53 | | |
0023 402-07432 492.500 TON | 62.00000 30535.00] 65.00000 32012.50] 6600000 32505.00
HMA SURFACE, TYPE A I I |
0024 402-07433 194.400 TON | 4400000 8553.60]| 68.00000 13219.20] 66.00000 12830.40
HMA SURFACE, TYPE B | | |
0025 402-07434 25.700 TON | 110.00000 2827.00] 91.00000 2338.70] 6600000 1696.20
HMA SURFACE, TYPE C I I |
0026 402-07435 980.300 TON | 50.00000 49015.00] 52.00000 50975.60] 60.00000 58818.00
HMA INTERMEDIATE, TYPE A | | |
0027 402-07439 42.900 TON | 77.00000 3303.30] 76.00000 3260.40] 60.00000 2574.00
HMA INTERMEDIATE, TYPE C I | |
0028 402-07440 497.100 TON | 57.00000 28334.70] 49.00000 24357.90] 58.00000 28831.80
HMA BASE, TYPE A I I |
0029 402-07442 163.000 TON | 77.00000 12551.00] 57.00000 9291.00] 58.00000 945400
HMA BASE, TYPE C I | |
0030 406-05520 2.700 TON | 330.00000 891.00] 400.00000 1080.00] 200.00000 540.00
ASPHALT FOR TACK COAT I I |
0031 601-01522 4.000 EACH | 1800.00000 7200.00] 1700.00000 6800.00] 1690.00000 6760.00
| | |



ENGINEER"S ESTIMATE: $ 982,796.05

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : 36

DATE :
PAGE :

10/25/06
400 -3

CALL ORDER  : 400 CONTRACT ID : B -28584-A COUNTIES : HANCOCK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 l 2 ) 35-1151771 IC 3 ) 35-0918397
|DUNCAN ROBERTSON INC |CALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 601-06854 2.000 EACH | 2750.00000 5500.00] 2700.00000 5400.00] 2500.00000 5000.00
GUARDRAIL, W-BEAM, NESTED | | |
0033 601-07661 4.000 EACH | 1900.00000 7600.00] 2000.00000 8000.00] 1750.00000 7000.00
GUARDRAIL END TREATMENT, OS, TEMPORARY | I |
BRIDGE APPROACH I I |
0034 601-08433 1.000 EACH | 770.00000 770.00] 1200.00000 1200.00] 700.00000 700.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 I I |
0035 601-08434 1.000 EACH | 770.00000 770.00] 1200.00000 1200.00] 700.00000 700.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0036 601-94689 4.000 EACH | 2500.00000 10000.00] 2300.00000 9200.00] 2275.00000 9100.00
GUARDRAIL END TREATMENT, 0S I I |
0037 601-99105 706.250 LFT | 16.25000 11476.56] 17.00000 12006. 25| 1490000 10523.13
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0038 615-06490 4.000 EACH | 125.00000 500.00] 150.00000 600.00] 112.00000 448_00
RIGHT OF WAY MARKER I I |
0039 615-06505 3.000 EACH | 625.00000 1875.00] 600.00000 1800.00] 550.00000 1650.00
MONUMENT, B I | |
0040 616-02320 645.000 SYS | 3.00000 1935.00] 2.76000 1780.20] 3.00000 1935.00
GEOTEXTILES | | |
0041 616-05688 551.000 TON | 35.00000 19285.00] 47.00000 25897.00] 53.00000 29203.00
RIPRAP, CLASS 1 | | |
0042 621-01004 2.000 EACH | 525.00000 1050.00] 469.00000 938.00] 469.00000 938.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0043 621-06545 0.300 TON | 1100.00000 330.00] 1000.00000 300.00] 1000.00000 300.00
FERTILIZER I I |
0044 621-06553 75.600 LBS | 6.75000 510.30] 5.95000 449 _82] 5.95000 449_82
SEED MIXTURE, R | | |
0045 621-06557 60.000 LBS | 5_.50000 330.00] 4.90000 294.00] 4.90000 294.00
SEED MIXTURE, T I | |
0046 621-06565 2.400 TON | 800.00000 1920.00] 700.00000 1680.00] 700.00000 1680.00
MULCHING MATERIAL I I |
0047 703-51032 166.000 LBS | 6.00000 996.00] 3.80000 630.80] 3.00000 498.00
REINFORCING STEEL, EPOXY COATED | | |
0048 706-05732 4.000 EACH | 1750.00000 7000.00] 3300.00000 13200.00] 1700.00000 6800.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0049 706-94947 1.600 CYS | 1000.00000 1600.00] 700.00000 1120.00] 700.00000 1120.00
| | |

RAILING, CONCRETE, C, MODIFIED



ENGINEER"S ESTIMATE: $ 982,796.05
CALL ORDER : 400

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -28584-A

ROUTE : 36
COUNTIES : HANCOCK

DATE :
PAGE :

10/25/06
400 -4

LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1151771 IC 3 ) 35-0918397
|DUNCAN ROBERTSON INC |CALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0050 709-51821 LUMP | 800.00000 800.00] 1000.00000 1000.00] 1000.00000 1000.00
SURFACE SEAL | | |
0051 710-51864 204.000 EACH | 15.00000 3060.00] 20.00000 4080.00] 11.00000 2244.00
FIELD DRILLED HOLE I I |
0052 713-51335 LUMP | 150000.00000 150000.00] 150000.00000 150000.00] 177152.62000 177152.62
TEMPORARY BRIDGE AND APPROACHES | | |
0053 713-99365 412.500 LFT | 6.60000 2722.50] 25_.00000 10312.50] 6.00000 2475.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, | | |
TEMPORARY BRIDGE APPROACHES I I |
0054 714-08514 990.000 SFT | 75.00000 74250.00] 50.00000 49500.00] 40.00000 39600.00
WINGWALL I I |
0055 722-60824 2356.000 SYS | 4.00000 9424 .00 3.80000 8952.80] 5.00000 11780.00
SURFACE MILLING I I |
0056 723-08613 61.000 LFT | 2500.00000 152500.00]| 3500.00000 213500.00] 3000.00000 183000.00
STRUCTURE, PRECAST THREE-SIDED, 312 IN. | I |
X 180 IN. | | |
0057 801-04308 2.000 EACH | 550.00000 1100.00] 495.00000 990.00] 49500000 990.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0058 801-06203 6010.000 LFT | 0.30000 1803.00] 0.25000 1502.50] 0.25000 1502.50
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0059 801-06207 2710.000 LFT | 1.35000 3658.50] 1.05000 2845.50]| 1.05000 2845.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0060 801-06640 24.000 EACH | 200.00000 4800.00] 150.00000 3600.00] 150.00000 3600.00
CONSTRUCTION SIGN, A I I |
0061 801-06645 4.000 EACH | 82.50000 330.00] 65.00000 260.00] 65.00000 260.00
CONSTRUCTION SIGN, B | | |
0062 801-06649 56.000 EACH | 7.00000 392.00] 7.50000 420.00] 7.50000 420.00
TEMPORARY RAISED PAVEMENT MARKER, 1 I I |
0063 801-06775 LUMP |  15000.00000 15000.00]  15000.00000 15000.00]  20000.00000 20000.00
MAINTAINING TRAFFIC | I |
0064 801-07119 60.000 LFT | 25.00000 1500.00] 20.00000 1200.00] 20.00000 1200.00
BARRICADE, 111-B I I |
0065 808-01226 13.000 EACH | 100.00000 1300.00] 130.00000 1690.00] 130.00000 1690.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
CASTING, INSTALL I | |
0066 808-06713 4340.000 LFT | 0.45000 1953.00] 0.30000 1302.00] 0.30000 1302.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0067 808-75240 2170.000 LFT | 0.85000 1844 _50] 0.70000 1519.00] 0.70000 1519.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
SECTION TOTALS | $ 960,573.36| $ 968,688.37]| $ 993,000.00
------------------------------------------ A
CONTRACT TOTALS l $ 960,573.36] $ 968,688.37] $ 993,000.00







INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 400 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 982,796.05 ROUTE : 36
CALL ORDER  : 400 CONTRACT ID : B -28584-A COUNTIES : HANCOCK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1128289 IC 5 ) 35-1618530 1C )
|BEATY CONSTRUCTION INC |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 8000.00000 8000.00|  11000.00000 11000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 8.000 MOS | 1850.00000 14800.00] 2000.00000 16000.00]
FIELD OFFICE, A | | |
0003 105-08520 2.000 EACH | 200.00000 400.00] 275.00000 550.00]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 16.000 MOS | 150.00000 2400.00] 65.00000 1040.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  51230.00000 51230.00]  55000.00000 55000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0009 201-52370 LUMP |  15365.00000 15365.00]  15000.00000 15000.00]
CLEARING RIGHT OF WAY | | |
0010 202-02240 312.000 SYS | 12.00000 3744.00] 10.00000 3120.00]
PAVEMENT REMOVAL I I |
0011 202-02241 776.000 LFT | 2.20000 1707.20] 2.25000 1746.00]
GUARDRAIL, REMOVE | | |
0012 202-02286 1.000 EACH | 61451.40000 61451.40]  45000.00000 45000.00]
PRESENT STRUCTURE, REMOVE I I |
0013 203-02000 889.000 CYS | 13.75000 12223.75] 20.00000 17780.00]
EXCAVATION, COMMON | | |
0014 205-06931 11.600 TON | 250.00000 2900.00] 65.00000 754.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0015 205-06936 86.400 TON | 43.75000 3780.00] 25.00000 2160.00]
TEMPORARY SEDIMENT TRAP I I |
0016 205-06937 1000.000 LFT | 1.55000 1550.00] 1.50000 1500.00]
TEMPORARY SILT FENCE I | |
0017 207-08263 2672.900 SYS | 6.50000 17373.85] 6.00000 16037.40]
SUBGRADE TREATMENT, TYPE IA I I |
0018 207-08267 6670.700 SYS | 7.50000 50030.25] 8.00000 53365.60]
| | |

SUBGRADE TREATMENT, TYPE I11I1A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 400 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 982,796.05 ROUTE : 36
CALL ORDER  : 400 CONTRACT ID : B -28584-A COUNTIES : HANCOCK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 4 ) 35-1128289 IC 5 ) 35-1618530 1C )
|BEATY CONSTRUCTION INC |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 211-07454 217.000 CYS | 4600000 9982.00] 35.00000 7595.00]
STRUCTURE BACKFILL | | |
0020 213-08058 273.000 CYS | 125.00000 34125.00] 100.00000 27300.00]
FLOWABLE BACKFILL I I |
0021 301-07448 2836.800 TON | 16.50000 46807.20] 20.00000 56736.00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0022 303-01180 1469.900 TON | 18.25000 26825.68] 20.00000 29398.00]
COMPACTED AGGREGATE, NO. 53 I I |
0023 402-07432 492.500 TON | 62.50000 30781.25] 60.00000 29550.00]
HMA SURFACE, TYPE A I I |
0024 402-07433 194.400 TON | 43_75000 8505.00]| 42.00000 8164.80]|
HMA SURFACE, TYPE B I | |
0025 402-07434 25.700 TON | 105.00000 2698.50] 105.00000 2698.50]
HMA SURFACE, TYPE C I I |
0026 402-07435 980.300 TON | 49_50000 48524 85| 47.00000 46074.10]
HMA INTERMEDIATE, TYPE A I | |
0027 402-07439 42.900 TON | 76.50000 3281.85] 72.00000 3088.80]|
HMA INTERMEDIATE, TYPE C I I |
0028 402-07440 497.100 TON | 5700000 28334.70] 55_00000 27340.50]
HMA BASE, TYPE A I | |
0029 402-07442 163.000 TON | 76.50000 12469.50] 72.00000 11736.00]
HMA BASE, TYPE C | | |
0030 406-05520 2.700 TON | 325.00000 877.50] 325.00000 877.50]
ASPHALT FOR TACK COAT I | |
0031 601-01522 4.000 EACH | 169000000 6760.00] 1700.00000 6800.00]
GUARDRAIL TRANSITION TYPE TGB | | |
0032 601-06854 2.000 EACH | 2500.00000 5000.00]| 2600.00000 5200.00]
GUARDRAIL, W-BEAM, NESTED I I |
0033 601-07661 4.000 EACH | 1750.00000 7000.00] 1800.00000 7200.00]
GUARDRAIL END TREATMENT, OS, TEMPORARY | | |
BRIDGE APPROACH | I |
0034 601-08433 1.000 EACH | 700.00000 700.00] 750.00000 750.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 I I |
0035 601-08434 1.000 EACH | 700.00000 700.00] 750.00000 750.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | | |
PARTS PACKAGE, STAGE 2 I I |
0036 601-94689 4.000 EACH | 2275.00000 9100.00] 2300.00000 9200.00]
I I |

GUARDRAIL END TREATMENT, OS



SURFACE MILLING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 400 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 982,796.05 ROUTE : 36
CALL ORDER  : 400 CONTRACT ID : B -28584-A COUNTIES : HANCOCK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1128289 IC 5 ) 35-1618530 1C )
|BEATY CONSTRUCTION INC |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 601-99105 706.250 LFT | 14.90000 10523.13] 15.00000 10593.75]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0038 615-06490 4.000 EACH | 112.00000 448.00| 120.00000 480.00]
RIGHT OF WAY MARKER I I |
0039 615-06505 3.000 EACH | 550.00000 1650.00] 600.00000 1800.00]
MONUMENT, B | | |
0040 616-02320 645.000 SYS | 2.25000 1451_25] 3.50000 2257.50]
GEOTEXTILES I | |
0041 616-05688 551.000 TON | 41.75000 23004.25] 40.00000 22040.00]
RIPRAP, CLASS 1 I I |
0042 621-01004 2.000 EACH | 525.00000 1050.00] 500.00000 1000.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0043 621-06545 0.300 TON | 1100.00000 330.00] 1100.00000 330.00]
FERTILIZER I I |
0044 621-06553 75.600 LBS | 6.50000 491.40] 6.00000 453_60]
SEED MIXTURE, R I I |
0045 621-06557 60.000 LBS | 5.35000 321.00] 5.00000 300.00]
SEED MIXTURE, T I | |
0046 621-06565 2.400 TON | 765.00000 1836.00] 750.00000 1800.00]
MULCHING MATERIAL | | |
0047 703-51032 166.000 LBS | 5.50000 913.00] 7.00000 1162.00]
REINFORCING STEEL, EPOXY COATED | | |
0048 706-05732 4.000 EACH | 4000.00000 16000.00] 1800.00000 7200.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0049 706-94947 1.600 CYS | 1125.00000 1800.00] 1000.00000 1600.00]
RAILING, CONCRETE, C, MODIFIED | | |
0050 709-51821 LUMP | 1500.00000 1500.00] 650.00000 650.00]
SURFACE SEAL I I |
0051 710-51864 204.000 EACH | 16.25000 3315.00] 15.00000 3060.00]
FIELD DRILLED HOLE | I |
0052 713-51335 LUMP | 154825.00000 154825.00] 173000.00000 173000.00]
TEMPORARY BRIDGE AND APPROACHES I I |
0053 713-99365 412.500 LFT | 6.00000 2475.00] 6.50000 2681.25|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, | I |
TEMPORARY BRIDGE APPROACHES I | |
0054 714-08514 990.000 SFT | 50.00000 49500.00] 110.00000 108900.00]
WINGWALL I I |
0055 722-60824 2356.000 SYS | 3.25000 7657.00] 6.00000 14136.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 400 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 982,796.05 ROUTE : 36
CALL ORDER  : 400 CONTRACT ID : B -28584-A COUNTIES : HANCOCK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1128289 IC 5 ) 35-1618530 1C )
|BEATY CONSTRUCTION INC |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 723-08613 61.000 LFT | 3000.00000 183000.00] 4000.00000 244000.00]
STRUCTURE, PRECAST THREE-SIDED, 312 IN. | | |
X 180 IN. | | |
0057 801-04308 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0058 801-06203 6010.000 LFT | 0.30000 1803.00] 0.30000 1803.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | I |
0059 801-06207 2710.000 LFT | 1.00000 2710.00] 1.00000 2710.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0060 801-06640 24.000 EACH | 150.00000 3600.00] 140.00000 3360.00]
CONSTRUCTION SIGN, A I | |
0061 801-06645 4.000 EACH | 70.00000 280.00] 70.00000 280.00]
CONSTRUCTION SIGN, B I I |
0062 801-06649 56.000 EACH | 4.25000 238.00] 4.25000 238.00]
TEMPORARY RAISED PAVEMENT MARKER, 1 I | |
0063 801-06775 LUMP |  20000.00000 20000.00]  10000.00000 10000.00]
MAINTAINING TRAFFIC I I |
0064 801-07119 60.000 LFT | 17.00000 1020.00] 16.00000 960.00]
BARRICADE, 111-B I | |
0065 808-01226 13.000 EACH | 105.00000 1365.00] 100.00000 1300.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
CASTING, INSTALL | | |
0066 808-06713 4340.000 LFT | 0.20000 868.00] 0.20000 868.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0067 808-75240 2170.000 LFT | 0.10000 217.00] 0.10000 217.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
SECTION TOTALS I $ 1,024,622.51] $ 1,140,695.30] $
—————————————————————————————————————————— ey
CONTRACT TOTALS l $ 1,024,622.51] $ 1,140,695.30] $




BORROW

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 410 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 07/21/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1310611 DUNCAN ROBERTSON INC $ 755,766.33 100.0000%
2 35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 839,150.80 111.0331%
3 35-1801998 CLR, INC. $ 880,052.68 116.4451%
4  05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 885,838.43 117.2106%
5  35-1385672 FORCE CONSTRUCTION CO. INC. $ 925,278.10 122.4291%
6 35-1618530 AMERICAN CONTRACTING & SERVICES $ 954,421.90 126.2853%
7 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 1,085,000.00 143.5629%
IC 1 ) 35-1310611 IC 2 ) 35-1364963 IC 3 ) 35-1801998
|DUNCAN ROBERTSON INC |ERBER & MILLIGAN CONSTR. CO. |CLR, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A e
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 7500.00000 7500.00]  10000.00000 10000.00] 8825.00000 8825.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 10.000 MOS | 1500.00000 15000.00] 1200.00000 12000.00] 139500000 13950.00
FIELD OFFICE, A | | |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I | |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  45000.00000 45000.00]  41750.00000 41750.00]  44000.00000 44000.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  18000.00000 18000.00]  25000.00000 25000.00]  17500.00000 17500.00
CLEARING RIGHT OF WAY I I |
0008 202-51330 LUMP |  30000.00000 30000.00]  25000.00000 25000.00]  25000.00000 25000.00
PRESENT STRUCTURE, REMOVE I | |
0009 203-02000 860.000 CYS | 15.00000 12900.00] 12.00000 10320.00] 13.50000 11610.00
EXCAVATION, COMMON I I |
0010 203-02070 1635.000 CYS | 15.00000 24525.00] 12.00000 19620.00] 15.00000 2452500
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 410 -2

TABULATION OF BIDS

10/25/06

ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1364963 IC 3 ) 35-1801998
|DUNCAN ROBERTSON INC |ERBER & MILLIGAN CONSTR. CO. |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0011 205-06932 47.000 LFT | 1.00000 47.00] 10.00000 470.00] 10.00000 470.00
TEMPORARY CHECK DAM, STRAW BALES | | |
0012 205-06937 440.000 LFT | 1.50000 660.00]| 1.60000 704.00] 3.00000 1320.00
TEMPORARY SILT FENCE I I |
0013 206-51215 165.000 CYS | 100.00000 16500.00] 130.00000 21450.00] 225.00000 37125.00
EXCAVATION, X | | |
0014 206-51220 27.000 CYS | 200.00000 5400.00] 25_.00000 675.00] 150.00000 4050.00
EXCAVATION, WET I | |
0015 206-51230 450.000 CYS | 12.50000 5625.00]| 17.50000 7875.00] 15.00000 6750.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0016 207-08265 2290.000 SYS | 5.00000 11450.00] 6.60000 15114.00] 4.00000 9160.00
SUBGRADE TREATMENT, TYPE 11A I | |
0017 211-07454 383.000 CYS | 30.00000 11490.00] 4250000 16277.50] 23.00000 8809.00
STRUCTURE BACKFILL I I |
0018 301-07448 1045.000 TON | 16.00000 16720.00] 22.00000 22990.00] 13.50000 14107.50
COMPACTED AGGREGATE, NO. 53, BASE I | |
0019 302-07455 46.000 CYS | 30.00000 1380.00] 45_00000 2070.00] 4400000 2024.00
DENSE GRADED SUBBASE I I |
0020 402-07433 185.000 TON | 85.00000 15725.00] 82.00000 15170.00] 67.00000 12395.00
HMA SURFACE, TYPE B I | |
0021 402-07438 310.000 TON | 62.00000 19220.00] 60.00000 18600.00] 49.00000 15190.00
HMA INTERMEDIATE, TYPE B | | |
0022 402-07441 680.000 TON | 5400000 36720.00] 5250000 35700.00] 41.00000 27880.00
HMA BASE, TYPE B I I |
0023 404-05511 435.000 SYS | 3.50000 1522.50] 3.75000 1631.25] 6.50000 2827.50
SEAL COAT, 2 | | |
0024 406-05521 4005.000 SYS | 0.10000 400.50] 0.10000 400.50] 0.10000 400.50
ASPHALT FOR TACK COAT I | |
0025 601-01522 4.000 EACH | 190000000 7600.00] 2000.00000 8000.00] 1915.00000 7660.00
GUARDRAIL TRANSITION TYPE TGB | | |
0026 601-94689 4.000 EACH | 2750.00000 11000.00] 2750.00000 11000.00] 2785.00000 11140.00
GUARDRAIL END TREATMENT, OS I | |
0027 601-97774 1.000 EACH | 100000000 1000.00] 900.00000 900.00] 1000.00000 1000.00
GUARDRAIL END TREATMENT, 0S, SPARE I I |
PARTS PACKAGE I I |
0028 601-99105 287.500 LFT | 21.00000 6037.50] 21.00000 6037.50] 22.00000 6325.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0029 608-04395 10.000 TON | 21.00000 210.00] 25.00000 250.00] 75.00000 750.00
I I |

AGGREGATE FOR SHOULDER DRAINS



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 410 -3

TABULATION OF BIDS

10/25/06

ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1364963 IC 3 ) 35-1801998
|DUNCAN ROBERTSON INC |ERBER & MILLIGAN CONSTR. CO. |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0030 609-06259 256.000 SYS | 75.00000 19200.00] 68.00000 17408.00] 85.00000 21760.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. I | |
0031 615-06505 3.000 EACH | 660.00000 1980.00] 650.00000 1950.00] 550.00000 1650.00
MONUMENT, B I I |
0032 616-02320 915.000 SYS | 3.00000 2745.00] 3.00000 2745.00] 2.99000 2735.85
GEOTEXTILES | I |
0033 616-05688 765.000 TON | 20.00000 15300.00] 25.00000 19125.00] 16.75000 12813.75
RIPRAP, CLASS 1 I I |
0034 621-01004 2.000 EACH | 600.00000 1200.00] 550.00000 1100.00] 400.00000 800.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0035 621-02363 2900.000 SYS | 0.35000 1015.00] 0.30000 870.00] 0.30000 870.00
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0036 621-02770 795.000 SYS | 1.50000 1192.50] 2.00000 1590.00] 1.40000 1113.00
EROSION CONTROL BLANKET I | |
0037 621-06560 2900.000 SYS | 0.40000 1160.00] 0.45000 1305.00] 0.38000 1102.00
MULCHED SEEDING, U I I |
0038 621-06567 2.000 KGAL | 11.00000 22.00] 10.00000 20.00] 10.00000 20.00
WATER I | |
0039 621-06574 85.000 SYS | 4.00000 340.00] 5.00000 425_00] 3.90000 331.50
SODDING | | |
0040 621-06575 315.000 SYS | 4.00000 1260.00] 5.00000 1575.00] 3.90000 1228.50
SODDING, NURSERY I I |
0041 622-52436 4.000 EACH | 30.00000 120.00] 30.00000 120.00] 31.00000 124.00
SIGN, DO NOT MOW OR SPRAY | | |
0042 622-91786 45.000 EACH | 6.50000 292.50] 7.50000 337.50] 6.75000 303.75
SEEDLING I I |
0043 702-51005 268.800 CYS | 300.00000 80640.00] 400.00000 107520.00] 415.00000 111552.00
CONCRETE, A, SUBSTRUCTURE | | |
0044 702-51015 106.600 CYS | 300.00000 31980.00] 300.00000 31980.00] 340.00000 36244 .00
CONCRETE, B, FOOTINGS I I |
0045 703-51030 48360.000 LBS | 0.80000 38688.00] 0.80000 38688.00] 0.95000 45942 .00
REINFORCING STEEL I I |
0046 703-51032 77819.000 LBS | 0.90000 70037.10] 0.85000 66146.15] 0.98000 76262.62
REINFORCING STEEL, EPOXY COATED | | |
0047 703-97936 150.000 EACH | 20.00000 3000.00] 12.00000 1800.00] 13.00000 1950.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0048 704-51002 313.200 CYS | 300.00000 93960.00] 48250000 151119.00] 565.00000 176958.00
| | |

CONCRETE, C, SUPERSTRUCTURE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

10/25/06
410 -4
TABULATION OF BIDS

LINE, THERMOPLASTIC, SOLID, YELLOW, 4

ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1364963 IC 3 ) 35-1801998
|DUNCAN ROBERTSON INC |ERBER & MILLIGAN CONSTR. CO. |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0049 706-06341 299.330 LFT | 82.50000 24694.73] 80.00000 23946.40] 87.00000 26041.71
RAILING, PF-2 | | |
0050 706-06352 4.000 EACH | 2000.00000 8000.00]| 1500.00000 6000.00]| 1825_00000 7300.00
CONCRETE BRIDGE RAILING TRANSITION, I | I
TPF-2 I I |
0051 706-51020 13.100 CYS | 600.00000 7860.00] 450.00000 5895.00| 715.00000 9366.50
CONCRETE, C, RAILING | I |
0052 709-51821 LUMP | 3500.00000 3500.00] 3250.00000 3250.00] 3200.00000 3200.00
SURFACE SEAL I I |
0053 715-05119 58.000 LFT | 25.00000 1450.00] 20.00000 1160.00] 53.00000 3074.00
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0054 715-05169 54.000 LFT | 25.00000 1350.00] 20.00000 1080.00] 43.00000 2322.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0055 715-46005 4.000 EACH | 225.00000 900.00] 250.00000 1000.00] 400.00000 1600.00
PIPE END SECTION, 15 IN. I I |
0056 801-04308 6.000 EACH | 350.00000 2100.00] 500.00000 3000.00] 440.00000 2640.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0057 801-06625 6.000 EACH | 250.00000 1500.00] 125.00000 750.00] 200.00000 1200.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0058 801-06640 8.000 EACH | 325.00000 2600.00] 250.00000 2000.00] 200.00000 1600.00
CONSTRUCTION SIGN, A | | |
0059 801-07118 48.000 LFT | 20.00000 960.00] 17.50000 840.00] 23.00000 1104.00
BARRICADE, 111-A | | |
0060 801-07119 72.000 LFT | 20.00000 1440.00] 20.00000 1440.00] 28.00000 2016.00
BARRICADE, 111-B I I |
0061 802-76020 10.000 SFT | 17.60000 176.00] 17.50000 175.00] 25.00000 250.00
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | | |
0.080 IN. THICKNESS I I |
0062 802-76055 28.000 LFT | 11.00000 308.00] 11.00000 308.00] 15.00000 420.00
SIGN POST, A | | |
0063 805-90187 155.000 LFT | 20.00000 3100.00] 15.00000 2325.00] 10.00000 1550.00
CONDUIT, STEEL, GALVANIZED, 4 IN. I | |
0064 808-03631 455.000 LFT | 6.00000 2730.00] 5.00000 2275.00] 2.10000 955.50
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0065 808-03632 455.000 LFT | 6.00000 2730.00] 5.00000 2275.00] 2.10000 955.50
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0066 808-06703 1400.000 LFT | 1.00000 1400.00] 0.75000 1050.00] 0.50000 700.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0067 808-75245 1400.000 LFT | 1.00000 1400.00] 0.75000 1050.00] 0.50000 700.00
| | |
| | |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE

PAGE

10/25/06
410 -5

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1364963 IC 3 ) 35-1801998
|DUNCAN ROBERTSON INC |ERBER & MILLIGAN CONSTR. CO. |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0068 202-06635 90.000 CYS | 20.00000 1800.00] 50.00000 4500.00] 50.00000 4500.00
REMOVE ,QUARRY STONE | | |
SECTION TOTALS | $ 755,766.33| $ 839,150.80]| $ 880,052.68
------------------------------------------ A
CONTRACT TOTALS l $ 755,766.33] $ 839,150.80] $ 880,052.68




ENGINEER"S ESTIMATE: $ 1,255,152.29

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

10/25/06
410 -6

CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 05-0558668 IC 5 ) 35-1385672 IC 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  29896.86000 29896.86] 8700.00000 8700.00]  10000.00000 10000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 10.000 MOS | 1821.73000 18217.30] 142200000 14220.00] 1600.00000 16000.00
FIELD OFFICE, A | | |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  44291.92000 44291.92]  47000.00000 47000.00]  47000.00000 47000.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  18798.94000 18798.94]  45000.00000 45000.00]  18000.00000 18000.00
CLEARING RIGHT OF WAY I I |
0008 202-51330 LUMP | 149301.43000 149301.43]  24519.00000 24519.00]  32000.00000 32000.00
PRESENT STRUCTURE, REMOVE I | |
0009 203-02000 860.000 CYS | 21.25000 18275.00] 20.53000 17655.80] 15.00000 12900.00
EXCAVATION, COMMON | | |
0010 203-02070 1635.000 CYS | 5_.79000 9466.65| 31.34000 51240.90] 15.00000 2452500
BORROW I I |
0011 205-06932 47.000 LFT | 6.79000 319.13] 5.00000 235.00] 7.00000 329.00
TEMPORARY CHECK DAM, STRAW BALES | | |
0012 205-06937 440.000 LFT | 3.86000 1698.40] 1.75000 770.00] 2.00000 880.00
TEMPORARY SILT FENCE I I |
0013 206-51215 165.000 CYS | 158.69000 26183.85] 104.00000 17160.00] 75.00000 12375.00
EXCAVATION, X | | |
0014 206-51220 27.000 CYS | 21.25000 573.75] 43.00000 1161.00] 200.00000 5400.00
EXCAVATION, WET I | |
0015 206-51230 450.000 CYS | 21.25000 9562.50] 45_00000 20250.00] 25.00000 11250.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0016 207-08265 2290.000 SYS | 4.24000 9709.60] 12.50000 28625.00] 10.00000 22900.00
SUBGRADE TREATMENT, TYPE 11A I | |
0017 211-07454 383.000 CYS | 16.63000 6369.29| 45_00000 17235.00] 33.00000 12639.00
STRUCTURE BACKFILL I I |
0018 301-07448 1045.000 TON | 12.03000 12571.35] 20.00000 20900.00] 20.00000 20900.00
| | |

COMPACTED AGGREGATE, NO. 53, BASE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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PAGE :

10/25/06
410 -7

ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
l 4 ) 05-0558668 IC 5 ) 35-1385672 IC 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 302-07455 46.000 CYS | 26.46000 1217.16] 80.00000 3680.00] 60.00000 2760.00
DENSE GRADED SUBBASE | | |
0020 402-07433 185.000 TON | 60.00000 11100.00] 62.00000 11470.00] 63.00000 11655.00
HMA SURFACE, TYPE B I I |
0021 402-07438 310.000 TON | 48.00000 14880.00] 49.00000 15190.00] 50.00000 15500.00
HMA INTERMEDIATE, TYPE B | | |
0022 402-07441 680.000 TON | 40.00000 27200.00] 41.00000 27880.00] 4200000 28560.00
HMA BASE, TYPE B I | |
0023 404-05511 435.000 SYS | 6.50000 2827.50] 7.50000 3262.50] 7.00000 3045.00
SEAL COAT, 2 I I |
0024 406-05521 4005.000 SYS | 0.10000 400.50] 0.10000 400.50] 0.10000 400.50
ASPHALT FOR TACK COAT I | |
0025 601-01522 4.000 EACH | 1648.16000 6592.64| 169500000 6780.00] 1750.00000 7000.00
GUARDRAIL TRANSITION TYPE TGB I I |
0026 601-94689 4.000 EACH | 242375000 9695.00]| 2480.00000 9920.00] 2600.00000 10400.00
GUARDRAIL END TREATMENT, 0S I | |
0027 601-97774 1.000 EACH | 872.55000 872.55] 122500000 1225.00] 950.00000 950.00
GUARDRAIL END TREATMENT, 0S, SPARE I I |
PARTS PACKAGE I | |
0028 601-99105 287.500 LFT | 19.39000 5574.63] 14.80000 4255.00] 21.00000 6037.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0029 608-04395 10.000 TON | 48_96000 489.60] 29.85000 298.50] 70.00000 700.00
AGGREGATE FOR SHOULDER DRAINS | | |
0030 609-06259 256.000 SYS | 58.18000 14894.08] 65.00000 16640.00] 85.00000 21760.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0031 615-06505 3.000 EACH | 581.70000 1745_10] 450.00000 1350.00] 630.00000 1890.00
MONUMENT, B I I |
0032 616-02320 915.000 SYS | 1.38000 1262.70] 2.10000 1921.50] 3.00000 2745.00
GEOTEXTILES | | |
0033 616-05688 765.000 TON | 14.23000 10885.95] 22.00000 16830.00] 28.00000 21420.00
RIPRAP, CLASS 1 I I |
0034 621-01004 2.000 EACH | 48475000 969.50] 500.00000 1000.00] 525.00000 1050.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0035 621-02363 2900.000 SYS | 0.24000 696.00] 0.30000 870.00] 0.40000 1160.00
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0036 621-02770 795.000 SYS | 1.16000 922.20] 1.40000 1113.00] 1.50000 1192.50
I I |

EROSION CONTROL BLANKET



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
410 -8

ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
l 4 ) 05-0558668 IC 5 ) 35-1385672 IC 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 621-06560 2900.000 SYS | 0.24000 696.00] 0.34000 986.00] 0.40000 1160.00
MULCHED SEEDING, U | | |
0038 621-06567 2.000 KGAL | 0.97000 1.94] 10.00000 20.00] 11.00000 22.00
WATER I I |
0039 621-06574 85.000 SYS | 2.71000 230.35] 3.50000 297.50] 4.00000 340.00
SODDING | | |
0040 621-06575 315.000 SYS | 2.71000 853.65] 3.50000 1102.50] 4.00000 1260.00
SODDING, NURSERY I | |
0041 622-52436 4.000 EACH | 34.90000 139.60] 20.00000 80.00] 29.00000 116.00
SIGN, DO NOT MOW OR SPRAY I I |
0042 622-91786 45.000 EACH | 7.76000 349.20] 6.00000 270.00] 7.00000 315.00
SEEDLING I | |
0043 702-51005 268.800 CYS | 384.02000 103224 .58 388.00000 10429440 550.00000 147840.00
CONCRETE, A, SUBSTRUCTURE I I |
0044 702-51015 106.600 CYS | 346.46000 36932.64] 341.00000 36350.60] 450.00000 47970.00
CONCRETE, B, FOOTINGS | | |
0045 703-51030 48360.000 LBS | 0.72000 34819.20] 0.86000 41589.60]| 0.90000 43524.00
REINFORCING STEEL I I |
0046 703-51032 77819.000 LBS | 0.75000 58364.25| 0.97000 75484 43| 1.00000 77819.00
REINFORCING STEEL, EPOXY COATED I | |
0047 703-97936 150.000 EACH | 16.27000 2440.50] 18.50000 2775.00] 12.00000 1800.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0048 704-51002 313.200 CYS | 373.14000 116867.45| 475.00000 148770.00] 550.00000 172260.00
CONCRETE, C, SUPERSTRUCTURE I I |
0049 706-06341 299.330 LFT | 72.71000 21764.28] 103.00000 30830.99] 80.00000 23946.40
RAILING, PF-2 | | |
0050 706-06352 4.000 EACH | 159968000 6398.72| 1650.00000 6600.00]| 1700.00000 6800.00
CONCRETE BRIDGE RAILING TRANSITION, I | I
TPF-2 I I |
0051 706-51020 13.100 CYS | 512.87000 6718.60] 529.00000 6929.90] 550.00000 7205.00
CONCRETE, C, RAILING | I |
0052 709-51821 LUMP | 2779.28000 2779.28]| 2430.00000 2430.00] 3000.00000 3000.00
SURFACE SEAL I I |
0053 715-05119 58.000 LFT | 22.46000 1302.68] 43.26000 2509.08]| 4500000 2610.00
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0054 715-05169 54.000 LFT | 24.12000 1302.48]| 45_00000 2430.00] 4500000 2430.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0055 715-46005 4.000 EACH | 166.04000 664.16| 210.00000 840.00] 600.00000 2400.00
I I |

PIPE END SECTION, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
410 -9

ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
l 4 ) 05-0558668 IC 5 ) 35-1385672 IC 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 801-04308 6.000 EACH | 436.28000 2617.68] 395.00000 2370.00] 475.00000 2850.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0057 801-06625 6.000 EACH | 116.34000 698.04| 115.00000 690.00] 130.00000 780.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0058 801-06640 8.000 EACH | 218.14000 1745.12] 125.00000 1000.00] 250.00000 2000.00
CONSTRUCTION SIGN, A | | |
0059 801-07118 48.000 LFT | 12.60000 604.80]| 20.85000 1000.80] 1400000 672.00
BARRICADE, 111-A I | |
0060 801-07119 72.000 LFT | 17.55000 1263.60] 25.00000 1800.00] 19.00000 1368.00
BARRICADE, 111-B I I |
0061 802-76020 10.000 SFT | 15.51000 155.10] 20.00000 200.00] 17.00000 170.00
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | | |
0.080 IN. THICKNESS I I |
0062 802-76055 28.000 LFT | 9.70000 271.60] 4.95000 138.60] 11.00000 308.00
SIGN POST, A I I |
0063 805-90187 155.000 LFT | 29.09000 4508.95| 21.00000 3255.00] 16.00000 2480.00
CONDUIT, STEEL, GALVANIZED, 4 IN. I I |
0064 808-03631 455.000 LFT | 4.80000 2184.00] 3.10000 1410.50] 5.00000 2275.00
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0065 808-03632 455.000 LFT | 4.80000 2184.00] 3.10000 1410.50] 5.00000 2275.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. | | |
0066 808-06703 1400.000 LFT | 0.63000 882.00] 0.39000 546.00] 0.75000 1050.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0067 808-75245 1400.000 LFT | 0.63000 882.00] 0.39000 546.00] 0.75000 1050.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0068 202-06635 90.000 CYS | 50.31000 4527.90]| 84_00000 7560.00] 100.00000 9000.00
REMOVE ,QUARRY STONE I I |
SECTION TOTALS I $ 885,838.43| 925,278.10] $ 954,421.90
—————————————————————————————————————————— ey
CONTRACT TOTALS l $ 885,838.43] 925,278.10] $ 954,421.90




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 410 -10
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 7 ) 35-2040801 1C ) 1C )
|GOHMANN ASPHALT & CONSTR., I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP 6000.00000 6000.00
CONSTRUCTION ENGINEERING

0002 105-07038 10.000 MOS 1500.00000 15000.00
FIELD OFFICE, A

0003 109-08442 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0004 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP 52000.00000 52000.00
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP 20000.00000 20000.00
CLEARING RIGHT OF WAY

0008 202-51330 LUMP 28781.70000 28781.70

| | |
| | |
| I I
| I I
| | |
| | |
I I I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
PRESENT STRUCTURE, REMOVE I I |
0009 203-02000 860.000 CYS | 12.00000 10320.00] I
EXCAVATION, COMMON | | |
| | |

| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

I I I

0010 203-02070 1635.000 CYS 15.00000 24525.00
BORROW

0011 205-06932 47.000 LFT 6.50000 305.50
TEMPORARY CHECK DAM, STRAW BALES

0012 205-06937 440.000 LFT 1.75000 770.00
TEMPORARY SILT FENCE

0013 206-51215 165.000 CYS 325.00000 53625.00
EXCAVATION, X

0014 206-51220 27.000 CYS 270.00000 7290.00
EXCAVATION, WET

0015 206-51230 450.000 CYS 20.00000 9000.00
EXCAVATION, FOUNDATION, UNCLASSIFIED

0016 207-08265 2290.000 SYS 8.25000 18892.50
SUBGRADE TREATMENT, TYPE I11A

0017 211-07454 383.000 CYS 28.00000 10724 .00
STRUCTURE BACKFILL

0018 301-07448 1045.000 TON 15.00000 15675.00

COMPACTED AGGREGATE, NO. 53, BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 410 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 7 ) 35-2040801 1C ) 1C )
|GOHMANN ASPHALT & CONSTR., I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 302-07455 46.000 CYS | 55.00000 2530.00] |
DENSE GRADED SUBBASE | | |
0020 402-07433 185.000 TON | 60.00000 11100.00] |
HMA SURFACE, TYPE B I I |
0021 402-07438 310.000 TON | 48.00000 14880.00] |
HMA INTERMEDIATE, TYPE B | | |
0022 402-07441 680.000 TON | 40.00000 27200.00] |
HMA BASE, TYPE B I | |
0023 404-05511 435.000 SYS | 6.50000 2827.50] |
SEAL COAT, 2 I I |
0024 406-05521 4005.000 SYS | 0.10000 400.50] |
ASPHALT FOR TACK COAT I | |
0025 601-01522 4.000 EACH | 1700.00000 6800.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0026 601-94689 4.000 EACH | 2500.00000 10000.00] |
GUARDRAIL END TREATMENT, 0S I | |
0027 601-97774 1.000 EACH | 900.00000 900.00] |
GUARDRAIL END TREATMENT, 0S, SPARE I I |
PARTS PACKAGE I | |
0028 601-99105 287.500 LFT | 20.00000 5750.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0029 608-04395 10.000 TON | 50.00000 500.00] |
AGGREGATE FOR SHOULDER DRAINS | | |
0030 609-06259 256.000 SYS | 80.00000 20480.00] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0031 615-06505 3.000 EACH | 600.00000 1800.00] |
MONUMENT, B I I |
0032 616-02320 915.000 SYS | 4.00000 3660.00] |
GEOTEXTILES | | |
0033 616-05688 765.000 TON | 28.00000 21420.00] |
RIPRAP, CLASS 1 I I |
0034 621-01004 2.000 EACH | 500.00000 1000.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0035 621-02363 2900.000 SYS | 0.30000 870.00] |
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0036 621-02770 795.000 SYS | 1.40000 1113.00] |
I I |

EROSION CONTROL BLANKET



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 410 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 7 ) 35-2040801 1C ) 1C )
|GOHMANN ASPHALT & CONSTR., I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 621-06560 2900.000 SYS | 0.34000 986.00] |
MULCHED SEEDING, U | | |
0038 621-06567 2.000 KGAL | 10.00000 20.00] |
WATER I I |
0039 621-06574 85.000 SYS | 3.50000 297.50] |
SODDING | | |
0040 621-06575 315.000 SYS | 3.50000 1102.50] |
SODDING, NURSERY I | |
0041 622-52436 4.000 EACH | 28.00000 112.00] |
SIGN, DO NOT MOW OR SPRAY I I |
0042 622-91786 45.000 EACH | 6.00000 270.00] |
SEEDLING I | |
0043 702-51005 268.800 CYS | 745.00000 200256.00| |
CONCRETE, A, SUBSTRUCTURE I I |
0044 702-51015 106.600 CYS | 475.00000 50635.00] |
CONCRETE, B, FOOTINGS I | |
0045 703-51030 48360.000 LBS | 0.75000 36270.00] |
REINFORCING STEEL I I |
0046 703-51032 77819.000 LBS | 0.80000 62255.20] |
REINFORCING STEEL, EPOXY COATED I | |
0047 703-97936 150.000 EACH | 17.00000 2550.00] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0048 704-51002 313.200 CYS | 825.00000 258390.00]| |
CONCRETE, C, SUPERSTRUCTURE I I |
0049 706-06341 299.330 LFT | 80.00000 23946.40] |
RAILING, PF-2 | | |
0050 706-06352 4.000 EACH | 1000.00000 4000.00]| |
CONCRETE BRIDGE RAILING TRANSITION, I | I
TPF-2 I I |
0051 706-51020 13.100 CYS | 550.00000 7205.00] |
CONCRETE, C, RAILING | I |
0052 709-51821 LUMP | 3040.00000 3040.00] |
SURFACE SEAL I I |
0053 715-05119 58.000 LFT | 30.00000 1740.00] |
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0054 715-05169 54.000 LFT | 30.00000 1620.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0055 715-46005 4.000 EACH | 275.00000 1100.00] |
I I |

PIPE END SECTION, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 410 -13
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,255,152.29 ROUTE :
CALL ORDER  : 410 CONTRACT ID : B -28755-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 7 ) 35-2040801 1C ) 1C )
|GOHMANN ASPHALT & CONSTR., I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 801-04308 6.000 EACH | 450.00000 2700.00] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0057 801-06625 6.000 EACH | 120.00000 720.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0058 801-06640 8.000 EACH | 225.00000 1800.00] |
CONSTRUCTION SIGN, A | | |
0059 801-07118 48.000 LFT | 13.00000 624.00] |
BARRICADE, 111-A I | |
0060 801-07119 72.000 LFT | 18.10000 1303.20] |
BARRICADE, 111-B I I |
0061 802-76020 10.000 SFT | 16.00000 160.00] |
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | | |
0.080 IN. THICKNESS I I |
0062 802-76055 28.000 LFT | 10.00000 280.00] |
SIGN POST, A I I |
0063 805-90187 155.000 LFT | 30.00000 4650.00] |
CONDUIT, STEEL, GALVANIZED, 4 IN. I I |
0064 808-03631 455.000 LFT | 4.95000 225225 |
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0065 808-03632 455.000 LFT | 4.95000 2252_25] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. | | |
0066 808-06703 1400.000 LFT | 0.65000 910.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0067 808-75245 1400.000 LFT | 0.65000 910.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0068 202-06635 90.000 CYS | 50.00000 4500.00] |
REMOVE ,QUARRY STONE I | |
SECTION TOTALS I $ 1,085,000.00] $ | $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 1,085,000.00] $ 0.00] $




ENGINEER™S ESTIMATE: $  461,380.42
CALL ORDER : 430
LETTING DATE : 10/18/06 10:00 AM
CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

CONTRACT TIME :

B -29138-A

12/16/06 COMPLETION DATE

PR

ROUTE :

COUNTIES : CLARK

0JECT(S) :

60

DATE : 10/25/06

PAI

GE : 430 -1

% OVER
LOW BID

326,000.00
363,811.50
364,331.01
367,860.60
377,395.00

RANK VENDOR NO./NAME

1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.
2 35-1364963 ERBER & MILLIGAN CONSTR. CO.

3 35-1487672 MAC CONSTRUCTION & EXCAVATING,

4  35-1618530 AMERICAN CONTRACTING & SERVICES

5 35-1004746 TEMPLE & TEMPLE EXCAVATING & PAVING,

INC.

INC.

100.0000%
111.5986%
111.7580%
112.8407%
115.7653%

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0003 201-90788 LUMP
DEBRIS, REMOVE

0004 202-02245 11.000 EACH
TREE, 6 IN., REMOVE

0005 202-02250 18.000 EACH
TREE, 10 IN., REMOVE

0006 202-93091 1.000 EACH
TREE, 15 IN., REMOVE

0007 202-93898 7.000 EACH
TREE, 12 IN., REMOVE

0008 202-96133 165.000 LFT
PIPE, REMOVE

0009 203-02055 286.000 CYS
EMBANKMENT

0010 205-06931 20.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0011 205-06937 380.000 LFT
TEMPORARY SILT FENCE

0012 207-08267 374.000 SYS

SUBGRADE TREATMENT, TYPE I11I1A

QA

3000.

15773.

1500.

150.

155.

160.

155.

95.

20.

120.

00000

85000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

-00000

1 ) 35-2040801
OHMANN ASPHALT & CONSTR.,

AMOUNT] UNIT PRICE AMOUNT

I |
3000.00] 2500.00000 2500.00]
15773.85I 18000.00000 18000.00:
1500.00I 1000.00000 1000.00:
1650.00: 150.00000 1650.00:
2790.00I 200.00000 3600.00:
160.00: 350.00000 350.00:
1085.00I 275.00000 1925.00=
15675.00I 200.00000 33000.00:
5720.00I 12.50000 3575.00:
2400.00I 30.00000 600.00:
1900.00I 1.50000 570.00:
2992.00! 6.00000 2244.00i

2 ) 35-1364963

RBER & MILLIGAN CONSTR. CO.

3 ) 35-1487672

UNIT PRICE

160.

260.

210.

310.

24.

55.

.00000

-00000

.00000

.00000

00000

00000

00000

00000

00000

00000

.80000

-50000

AMOUN

2000.

12000.

2800.

1540.

2880.

260.

1470.

51150.

6864 .

1100.

1064.

3179.

AC CONSTRUCTION & EXCAVATING

T

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER™S ESTIMATE: $  461,380.42

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : 60

DATE :
PAGE :

10/25/06
430 -2

CALL ORDER  : 430 CONTRACT ID : B -29138-A COUNTIES : CLARK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1364963 | 3 ) 35-1487672
|GOHMANN ASPHALT & CONSTR., 1 |ERBER & MILLIGAN CONSTR. CO. |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 211-07454 1645.000 CYS | 35.00000 57575.00] 30.00000 49350.00] 29.00000 47705.00
STRUCTURE BACKFILL | | |
0014 301-07448 77.000 TON | 26.00000 2002.00] 25_.00000 1925.00] 25.00000 1925.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0015 303-01180 12.000 TON | 26.00000 312.00] 25.00000 300.00] 50.00000 600.00
COMPACTED AGGREGATE, NO. 53 | | |
0016 306-08034 522.000 SYS | 8.00000 4176.00] 5.00000 2610.00] 10.00000 5220.00
MILLING, ASPHALT, 1 1/2 IN. I | |
0017 402-07434 88.000 TON | 70.00000 6160.00] 125.00000 11000.00] 78.00000 6864.00
HMA SURFACE, TYPE C I I |
0018 402-07439 26.000 TON | 66.00000 1716.00] 105.00000 2730.00] 130.00000 3380.00
HMA INTERMEDIATE, TYPE C I | |
0019 402-07442 87.000 TON | 60.00000 5220.00] 105.00000 9135.00] 75.00000 6525.00
HMA BASE, TYPE C I I |
0020 406-05521 908.000 SYS | 0.10000 90.80] 1.00000 908.00] 0.80000 726.40
ASPHALT FOR TACK COAT I | |
0021 616-02320 222.000 SYS | 2.00000 444 00| 3.00000 666.00] 3.00000 666.00
GEOTEXTILES I I |
0022 616-05688 210.000 TON | 28.00000 5880.00]| 27.50000 5775.00] 32.00000 6720.00
RIPRAP, CLASS 1 I | |
0023 621-06560 949.000 SYS | 0.55000 521.95] 1.50000 1423_50] 1.89000 1793.61
MULCHED SEEDING, U | | |
0024 622-05650 26.000 EACH | 235.00000 6110.00] 250.00000 6500.00] 340.00000 8840.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. , AT BREAST HEIGHT I I |
0025 715-08653 165.000 LFT | 975.00000 160875.00]| 1155.00000 190575.00]| 1000.00000 165000.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 216 | | |
SQ. FT. | | |
0026 715-08654 2.000 EACH | 4000.00000 8000.00] 1000.00000 2000.00] 6000.00000 12000.00
CONCRETE ANCHOR, MIN. AREA 216.0 SQ. FT | | |
0027 801-04308 8.000 EACH | 295.00000 2360.00] 225.00000 1800.00] 150.00000 1200.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0028 801-06625 15.000 EACH | 115.00000 1725.00] 90.00000 1350.00] 77.00000 1155.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0029 801-06640 8.000 EACH | 105.00000 840.00] 150.00000 1200.00] 145.00000 1160.00
CONSTRUCTION SIGN, A I | |
0030 801-06775 LUMP | 2500.00000 2500.00] 2000.00000 2000.00] 2000.00000 2000.00
MAINTAINING TRAFFIC I I |
0031 801-07118 84.000 LFT | 20.85000 1751.40] 10.00000 840.00] 8.00000 672.00
| | |

BARRICADE, 111-A



ENGINEER"S ESTIMATE: $
CALL ORDER : 430

461,380.42

CONTRACT ID :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

B -29138-A

ROUTE :
COUNTIES :

60

CLARK

DATE :
PAGE :

10/25/06
430 -3

LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1364963 | 3 ) 35-1487672
|GOHMANN ASPHALT & CONSTR., 1 |ERBER & MILLIGAN CONSTR. CO. |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 801-07119 84.000 LFT | 25.00000 2100.00] 10.00000 840.00] 9.00000 756.00
BARRICADE, 111-B | | |
0033 808-06713 340.000 LFT | 1.00000 340.00] 2.00000 680.00] 2.20000 748.00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0034 808-06714 340.000 LFT | 1.00000 340.00] 2.00000 680.00] 2.20000 748.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0035 808-75996 3.000 EACH | 10.00000 30.00] 20.00000 60.00] 4500000 135.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0036 808-75998 3.000 EACH | 95.00000 285.00]| 150.00000 450.00] 49500000 1485.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 326,000.00] 363,811.50] $ 364,331.01
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 326,000.00] 363,811.50] $ 364,331.01




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 430 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  461,380.42 ROUTE : 60
CALL ORDER  : 430 CONTRACT ID : B -29138-A COUNTIES : CLARK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1004746 1C )
|AMERICAN CONTRACTING & SERVI |TEMPLE & TEMPLE EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 SMALL STRUCTURE REPLACEMENT

| | |

0001 105-06845 LUMP | 3000.00000 3000.00] 1575.00000 1575.00]
CONSTRUCTION ENGINEERING I I |
0002 110-01001 LUMP |  18000.00000 18000.00]  15947.00000 15947.00]
MOBILIZATION AND DEMOBILIZATION | | |
0003 201-90788 LUMP |  10000.00000 10000.00] 1200.00000 1200.00]
DEBRIS, REMOVE I I |
0004 202-02245 11.000 EACH | 225.00000 2475.00] 70.00000 770.00]
TREE, 6 IN., REMOVE I I |
0005 202-02250 18.000 EACH | 250.00000 4500.00] 70.00000 1260.00]
TREE, 10 IN., REMOVE I | |
0006 202-93091 1.000 EACH | 275.00000 275.00] 250.00000 250.00]
TREE, 15 IN., REMOVE I I |
0007 202-93898 7.000 EACH | 300.00000 2100.00] 250.00000 1750.00]
TREE, 12 IN., REMOVE I | |
0008 202-96133 165.000 LFT | 180.00000 29700.00] 311.00000 51315.00]
PIPE, REMOVE I I |
0009 203-02055 286.000 CYS | 20.00000 5720.00] 17.00000 4862.00]
EMBANKMENT I | |
0010 205-06931 20.000 TON | 25.00000 500.00] 30.00000 600.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0011 205-06937 380.000 LFT | 1.50000 570.00] 1.50000 570.00]
TEMPORARY SILT FENCE I I |
0012 207-08267 374.000 SYS | 18.00000 6732.00] 3.50000 1309.00]
SUBGRADE TREATMENT, TYPE I11A | | |
0013 211-07454 1645.000 CYS | 30.00000 49350.00] 28.00000 46060.00]|
STRUCTURE BACKFILL I I |
0014 301-07448 77.000 TON | 35.00000 2695.00] 19.00000 1463.00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0015 303-01180 12.000 TON | 35.00000 420.00] 19.00000 228.00]
COMPACTED AGGREGATE, NO. 53 I I |
0016 306-08034 522.000 SYS | 12.00000 6264.00] 9.50000 4959.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0017 402-07434 88.000 TON | 90.00000 7920.00] 110.00000 9680.00]|
HMA SURFACE, TYPE C | | |
0018 402-07439 26.000 TON | 84.00000 2184.00] 105.00000 2730.00]
HMA INTERMEDIATE, TYPE C I I |
0019 402-07442 87.000 TON | 80.00000 6960.00] 100.00000 8700.00]
| | |

HVMA BASE, TYPE C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 430 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  461,380.42 ROUTE : 60
CALL ORDER  : 430 CONTRACT ID : B -29138-A COUNTIES : CLARK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1004746 1C )
|AMERICAN CONTRACTING & SERVI |TEMPLE & TEMPLE EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0020 406-05521 908.000 SYS | 0.15000 136.20] 0.15000 136.20]
ASPHALT FOR TACK COAT | | |
0021 616-02320 222.000 SYS | 3.00000 666.00]| 4.00000 888.00]
GEOTEXTILES I I |
0022 616-05688 210.000 TON | 20.00000 4200.00] 19.00000 3990.00]
RIPRAP, CLASS 1 | | |
0023 621-06560 949.000 SYS | 0.60000 569.40]| 0.60000 569.40]
MULCHED SEEDING, U I I |
0024 622-05650 26.000 EACH | 240.00000 6240.00] 295.00000 7670.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. , AT BREAST HEIGHT I I |
0025 715-08653 165.000 LFT | 1050.00000 173250.00] 1125.00000 185625.00]
PIPE, TYPE 1, DEFORMED, MIN. AREA 216 | I |
SQ. FT. | | |
0026 715-08654 2.000 EACH | 5000.00000 10000.00] 2800.00000 5600.00]
CONCRETE ANCHOR, MIN. AREA 216.0 SQ. FT | | I
0027 801-04308 8.000 EACH | 300.00000 2400.00] 310.00000 2480.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0028 801-06625 15.000 EACH | 125.00000 1875.00] 120.00000 1800.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0029 801-06640 8.000 EACH | 115.00000 920.00] 110.00000 880.00]
CONSTRUCTION SIGN, A | | |
0030 801-06775 LUMP | 3000.00000 3000.00] 610040000 6100.40]
MAINTAINING TRAFFIC I I |
0031 801-07118 84.000 LFT | 22.00000 1848.00] 21.00000 1764.00]
BARRICADE, 111-A | | |
0032 801-07119 84.000 LFT | 27.00000 2268.00] 26.00000 2184.00]
BARRICADE, 111-B I I |
0033 808-06713 340.000 LFT | 1.10000 374.00] 1.00000 340.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0034 808-06714 340.000 LFT | 1.10000 374.00] 1.00000 340.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0035 808-75996 3.000 EACH | 25.00000 75.00] 80.00000 240.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0036 808-75998 3.000 EACH | 100.00000 300.00] 520.00000 1560.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 367,860.60]| $ 377,395.00] $
------------------------------------------ A
CONTRACT TOTALS | $ 367,860.60] $ 377,395.00] $
INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06

PAGE : 470 -1
TABULATION OF BIDS



ENGINEER"S ESTIMATE: $  437,040.75
CALL ORDER : 470
LETTING DATE : 10/18/06 10:00 AM
CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

CONTRACT
DISTRICT
CONTRACT TIME :

ID :

T -24715-A

: GREENFIELD DISTRICT

06/14/07 COMPLETION DATE

% OVER
LOW BID

RANK VENDOR NO./NAME

1 35-1657131 MICHIANA CONTRACTING

2 35-0821499 JAMES H DREW CORPORATION
3 35-1262778 MIDWESTERN ELECTRIC

4 74-2851603 QUANTA SERVICES, INC.

5 35-0392360 HOOSIER COMPANY INC

6 35-1416052 LIGHTS & SIGNALS, INC.

ROUTE : 31
COUNTIES : HOWARD
PROJECT(S) :
$
$
$
$
$
$

100.0000%
101.3704%
101.4387%
105.1360%
136.8192%
154 .3838%

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

1 ) 35-1657131
ICHIANA CONTRACTING

SECTION 0001 EMERGENCY VEHICLE DETECTION SYSTEM

0001 105-07038 1.000 MOS
FIELD OFFICE, A
0002 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0003 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0004 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0005 202-78515 LUMP
TRAFFIC SIGNAL EQUIPMENT, REMOVE

0006 210-07224 4.000 EACH
VIDEO SERVER

0007 210-07884 4.000 EACH
INFRARED DETECTOR, 1 CHANNEL, 1
DIRECTION

0008 210-07884 26.000 EACH

INFRARED DETECTOR, 2 CHANNEL, 2
DIRECTION

0009 801-06640 45.000 EACH
CONSTRUCTION SIGN, A
0010 801-06775 LUMP

MAINTAINING TRAFFIC

2300.

1.

38600.

1000.

1500.

700.

1000.

160.

4500.

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-0821499

| |

INC |JAMES H DREW CORPORATION |
| |

AMOUNT] UNIT PRICE AMOUNT]

| |
2300.00] 1500.00000 1500.00]
| |

1.00] 1.00000 1.00]

| |

I |

1.00] 1.00000 1.00]

| |
38600.00] 2630.15000 2630.15]
| |
1000.00] 980.15000 980.15]
| |
6000.00] 194538000 7781.52]
| |
2800.00] 769.06000 3076.24]
| |

| |
26000.00] 94506000 24571 .56
| |

| |
7200.00] 22425000 10091.25]
| |
4500.00] 3480.15000 3480.15]
| |

3 ) 35-1262778

UNIT PR

18820.

4900.

1630.

480.

688.

220.

8880.

ICE

.00000

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

IDWESTERN ELECTRIC

AMOUNT

18820.

4900.

6520.

1920.

17888.

9900.

8880.

.00

.00

.00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 470 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  437,040.75 ROUTE : 31
CALL ORDER  : 470 CONTRACT ID : T -24715-A COUNTIES : HOWARD
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1657131 IC 2 ) 35-0821499 1IC 3 ) 35-1262778
IMICHIANA CONTRACTING INC |JAMES H DREW CORPORATION IMIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0011 805-01844 100.000 LFT | 20.00000 2000.00] 32.27000 3227.00] 18.00000 1800.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | | |
UNDERGROUND | | |
0012 805-03983 15.000 EACH | 3500.00000 52500.00] 2872.52000 43087.80] 2950.00000 44250.00
PHASE SELECTORS , 4 CHANNEL I I |
0013 805-03985 15000.000 LFT | 0.50000 7500.00] 1.15000 17250.00] 1.40000 21000.00
DETECTOR CABLE 3C 20GA. | I |
0014 805-06997 4.000 EACH | 1440.00000 5760.00] 1497 .52000 5990.08]| 1600.00000 6400.00
CAMERA INTERFACE I I |
0015 805-07074 4.000 EACH | 11950.00000 47800.00]  10990.15000 43960.60|  12455.00000 49820.00
ITS CONTROLLER CABINET I I |
0016 805-07075 4.000 EACH | 800.00000 3200.00] 1260.61000 5042.44] 952.00000 3808.00
ITS CABINET FOUNDATION I I |
0017 805-07190 55.000 EACH | 84_00000 4620.00]| 91.91000 5055.05| 65.00000 3575.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. I I |
AMBER ARROW , RETROFIT I | |
0018 805-08546 15.000 EACH | 240.00000 3600.00] 641.88000 9628.20]| 295.00000 4425.00
STAND ALONE PHASE SELECTOR RACK I I |
0019 805-08589 4.000 EACH | 4150.00000 16600.00] 4089.85000 16359.40] 3330.00000 13320.00
CCTV ASSEMBLY I | |
0020 805-08589 1.000 EACH | 1100.00000 1100.00] 105850000 1058.50] 104400000 1044 .00
CCTV KEYBOARD CONTROLLER | | |
0021 805-08649 4.000 EACH | 125.00000 500.00] 232.52000 930.08] 1440_00000 5760.00
DSL SERVICE I I |
0022 805-78195 149.000 EACH | 80.00000 11920.00] 91.91000 13694.59] 66.00000 9834.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED | | |
, RETROFIT | | |
0023 805-78445 15.000 EACH | 800.00000 12000.00] 1485_08000 22276.20] 562.00000 8430.00
SIGNAL SERVICE I I |
0024 805-78480 15000.000 LFT | 0.20000 3000.00] 1.14000 17100.00] 1.25000 18750.00
SIGNAL CABLE, 3C 14GA. , CONFIRMATION | I |
BEACON I I |
0025 805-90616 113.000 EACH | 132.00000 14916.00] 143.61000 16227.93] 114.00000 12882.00
TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN. | I |
GREEN , RETROFIT I I |
0026 805-91564 55.000 EACH | 100.00000 5500.00] 115.01000 6325.55| 88.00000 4840.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. I I |
GREEN ARROW , RETROFIT I I |
0027 807-02782 4.000 EACH | 525.00000 2100.00] 1113.09000 4452 36| 940.00000 3760.00
| | |

LUMINAIRE MAST ARM, 12 FT.



CONTRACT TOTALS

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 470 -3
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  437,040.75 ROUTE : 31
CALL ORDER  : 470 CONTRACT ID : T -24715-A COUNTIES : HOWARD
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1657131 IC 2 ) 35-0821499 1IC 3 ) 35-1262778
IMICHIANA CONTRACTING INC |JAMES H DREW CORPORATION IMIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0028 807-04967 2000.000 LFT | 3.00000 6000.00] 3.60000 7200.00] 4.33000 8660.00
CABLE , CCTV CONTROL | | |
SECTION TOTALS | $ 2,890,108.00] $ 292,978.80]| $ 293,176.00
------------------------------------------ A
|

$ 289,018.00] $ 292,978.80] $ 293,176.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 470 -4
TABULATION OF BIDS

TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.

ENGINEER"S ESTIMATE: $  437,040.75 ROUTE : 31
CALL ORDER  : 470 CONTRACT ID : T -24715-A COUNTIES : HOWARD
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 74-2851603 IC 5 ) 35-0392360 IC 6 ) 35-1416052
|QUANTA SERVICES, INC. |HOOSIER COMPANY INC ILIGHTS & SIGNALS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  EMERGENCY VEHICLE DETECTION SYSTEM
| | |
0001 105-07038 1.000 MOS | 500.00000 500.00] 121458000 1214 .58 1500.00000 1500.00
FIELD OFFICE, A I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP |  15000.00000 15000.00]  16129.39000 16129.39]  25000.00000 25000.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 202-78515 LUMP | 2500.00000 2500.00]  14820.88000 14820.88]  15000.00000 15000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0006 210-07224 4.000 EACH | 3500.00000 14000.00] 1708.57000 6834.28]| 3000.00000 12000.00
VIDEO SERVER I I |
0007 210-07884 4.000 EACH | 750.00000 3000.00] 790.63000 3162.52] 1200.00000 4800.00
INFRARED DETECTOR, 1 CHANNEL, 1 I I |
DIRECTION I I |
0008 210-07884 26.000 EACH | 1000.00000 26000.00] 893.63000 23234_38] 2800.00000 72800.00
INFRARED DETECTOR, 2 CHANNEL, 2 I | |
DIRECTION | | |
0009 801-06640 45.000 EACH | 180.00000 8100.00] 208.06000 9362.70] 240.00000 10800.00
CONSTRUCTION SIGN, A | | |
0010 801-06775 LUMP | 5000.00000 5000.00] 3876.92000 3876.92]  25000.00000 25000.00
MAINTAINING TRAFFIC I I |
0011 805-01844 100.000 LFT | 14.50000 1450.00] 20.40000 2040.00] 15.00000 1500.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | | |
UNDERGROUND I I |
0012 805-03983 15.000 EACH | 2950.00000 44250.00] 2950.33000 44254 95| 5000.00000 75000.00
PHASE SELECTORS , 4 CHANNEL | | |
0013 805-03985 15000.000 LFT | 1.50000 22500.00] 2.43000 36450.00] 2.00000 30000.00
DETECTOR CABLE 3C 20GA. I I |
0014 805-06997 4.000 EACH | 1750.00000 7000.00] 1677.67000 6710.68] 3000.00000 12000.00
CAMERA INTERFACE I I |
0015 805-07074 4.000 EACH | 12500.00000 50000.00]  13859.27000 55437.08]  13000.00000 52000.00
ITS CONTROLLER CABINET I | |
0016 805-07075 4.000 EACH | 550.00000 2200.00] 152214000 6088.56| 800.00000 3200.00
ITS CABINET FOUNDATION I I |
0017 805-07190 55.000 EACH | 80.00000 4400.00] 176.75000 9721.25] 150.00000 8250.00
| | |
| | |

AMBER ARROW , RETROFIT



ENGINEER™S ESTIMATE: $  437,040.75
CALL ORDER : 470
LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

T -24715-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

31
HOWARD

DATE :
PAGE :

10/25/06

470 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 805-08546 15.000 EACH
STAND ALONE PHASE SELECTOR RACK

0019 805-08589 4.000 EACH
CCTV ASSEMBLY

0020 805-08589 1.000 EACH
CCTV KEYBOARD CONTROLLER

0021 805-08649 4.000 EACH
DSL SERVICE

0022 805-78195 149.000 EACH
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED
, RETROFIT

0023 805-78445 15.000 EACH
SIGNAL SERVICE

0024 805-78480 15000.000 LFT
SIGNAL CABLE, 3C 14GA. , CONFIRMATION
BEACON

0025 805-90616 113.000 EACH
TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN.
GREEN , RETROFIT

0026 805-91564 55.000 EACH
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.
GREEN ARROW , RETROFIT

0027 807-02782 4.000 EACH
LUMINAIRE MAST ARM, 12 FT.

0028 807-04967 2000.000 LFT
CABLE , CCTV CONTROL

SECTION TOTALS

CONTRACT TOTALS

( 4 ) 74-2851603
QUANTA SERVICES,

500.

130.
100.

750.

00000

.50000

00000

00000

00000

.00000

I 5 ) 35-0392360 I

INC. [HOOSIER COMPANY |
| |

AMOUNT| UNIT PRICE AMOUNT|
4200.00] 723.73000 10855.95]
| |
16800.00] 3222.67000 12890.68|
| |
1250.00] 1163.28000 1163.28]
| |
2600.00]| 260075000 10403.00]
| |
11920.00] 18404000 27421.96]
| |

| |
7500.00] 538.99000 8084.85]
| |
22500.00] 2.32000 34800.00]
| |

| |
14690.00] 228.25000 25792.25]
| |

| |
5500.00] 197.35000 10854.25]
| |

| |
3000.00] 1031 .44000 4125_76]
| |
8000.00] 4.85000 9700.00]
| |
303,862.00]| $ 395,432.15|
303,862.00] $ 395,432.15]

6 ) 35-1416052
IGHTS & SIGNALS,

UNIT PRICE

4000.

1000.

1000.

100.

575.

140.

100.

1000.

00000

.00000

00000

00000

00000

.00000

INC.

AMOUNT

8625.

15000.

15820.

.00

.00

.00

.00

.00

00

00

00

.00

.00

.00

.00

.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 480 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 165,138.77 ROUTE : US 31
CALL ORDER : 480 CONTRACT ID : T -28385-A COUNTIES : CLARK
LETTING DATE : 10/18/06 10:00 AM DISTRICT - SEYMOUR DISTRICT
CONTRACT TIME : 05/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE : Standard
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 141,873.50 100.0000%
IC 1 ) 35-1364963 1C ) 1(C )
|ERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e ———————————————————————
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-07038 8.000 MOS | 1200.00000 9600.00] |
FIELD OFFICE, A | | |
0002 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 7000.00000 7000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0006 202-02278 145.000 LFT | 15.00000 2175.00] |
CURB, CONCRETE, REMOVE | I |
0007 202-78515 LUMP | 2500.00000 2500.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE | | |
0008 202-91385 1.000 EACH | 275.00000 275.00] |
INLET, REMOVE | I |
0009 202-96133 25.000 LFT | 15.00000 375.00] |
PIPE, REMOVE | | |
0010 402-07434 55.000 TON | 155.00000 8525.00] |
HMA SURFACE, TYPE C | I |
0011 402-07439 112.000 TON | 90.00000 10080.00] |
HMA INTERMEDIATE, TYPE C | | |
0013 406-05520 0.211 TON | 1000.00000 211.00] |
ASPHALT FOR TACK COAT | I |
0014 605-06120 135.000 LFT | 25.00000 3375.00] |
| | |

CURB, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 480 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 165,138.77 ROUTE : US 31
CALL ORDER : 480 CONTRACT ID : T -28385-A COUNTIES : CLARK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1364963 1C ) 1(C )
|ERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0015 720-96356 1.000 EACH | 2000.00000 2000.00] |
INLET, A7 | | |
0016 722-60824 675.050 SYS | 10.00000 6750.50] |
SURFACE MILLING , ASPHALT | | |
0017 801-06640 9.000 EACH | 250.00000 2250.00] |
CONSTRUCTION SIGN, A | | |
0018 801-06775 LUMP | 5000.00000 5000.00] |
MAINTAINING TRAFFIC | | |
0019 805-01815 4.000 EACH | 2500.00000 10000.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0020 805-01842 6.000 EACH | 720.00000 4320.00] |
HANDHOLE, SIGNAL | | |
0021 805-02087 LUMP | 1000.00000 1000.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT | | |
0022 805-06592 560.000 LFT | 15.00000 8400.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. | | |
0023 805-78109 1.000 EACH | 12000.00000 12000.00] |
CONTROLLER AND CABINET, SECONDARY, MENU | | |
DRIVEN, 8 PHASE | | |
0024 805-78205 7.000 EACH | 650.00000 4550.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN ALL SIGNAL HEADS PROVIDED | | |
WITH BACK PLAT | | |
0025 805-78415 3.000 EACH | 2500.00000 7500.00] |
SPAN, CATENARY, AND TETHER | | |
0026 805-78420 3.000 EACH | 200.00000 600.00] |
DISCONNECT HANGER | | |
0027 805-78445 1.000 EACH | 575.00000 575.00] |
SIGNAL SERVICE | | |
0028 805-78467 100.000 LFT | 2.00000 200.00] |
SIGNAL CABLE, 3C 8GA. | | |
0029 805-78470 1685.000 LFT | 0.50000 842 .50] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0030 805-78480 330.000 LFT | 1.25000 412 .50] |
SIGNAL CABLE, 3C 14GA. | | |
0031 805-78485 455.000 LFT | 1.50000 682.50] |
SIGNAL CABLE, 5C 14GA. | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 480 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 165,138.77 ROUTE : US 31
CALL ORDER : 480 CONTRACT ID : T -28385-A COUNTIES : CLARK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1364963 1C ) 1(C )
|ERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0032 805-78490 615.000 LFT | 1.75000 1076.25] |
SIGNAL CABLE, 7C 14GA. | | |
0033 805-78510 455.000 LFT | 1.75000 796.25] |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0034 805-78785 4.000 EACH | 575.00000 2300.00] |
SIGNAL DETECTOR HOUSING | | |
0035 805-78795 542.000 LFT | 7.00000 3794.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER | | ]
0036 805-78925 1.000 EACH | 1000.00000 1000.00] |
CONTROLLER CABINET FOUNDATION, P1 | | |
0037 805-79040 LUMP | 5000.00000 5000.00] |
TRAFFIC SIGNAL MODERNIZATION , ACTUATED | | |
0038 805-92504 2.000 EACH | 250.00000 500.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0039 808-75245 280.000 LFT | 1.75000 490.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0040 808-75297 105.000 LFT | 10.00000 1050.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0041 808-75320 4.000 EACH | 110.00000 440.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0042 808-75340 1.000 EACH | 425.00000 425.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR | | |
0043 808-06703 100.000 LFT | 2.00000 200.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0044 304-07494 74.000 TON | 100.00000 7400.00] |
WIDENING WITH HMA, TYPE C | | |
0045 801-06203 200.000 LFT | 1.00000 200.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0046 801-06207 200.000 LFT | 1.00000 200.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0047 303-01180 100.000 TON | 25.00000 2500.00] |
COMPACTED AGGREGATE, NO. 53 | | |
0048 105-06845 LUMP | 3000.00000 3000.00] |
| | |

CONSTRUCTION ENGINEERING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 480 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 165,138.77 ROUTE : US 31
CALL ORDER : 480 CONTRACT ID : T -28385-A COUNTIES : CLARK
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1364963 1C ) 1(C )
|ERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0049 808-06716 60.000 LFT | 5.00000 300.00] |
LINE, REMOVE , THERMOPLASTIC STOP BAR | | |
SECTION TOTALS | $ 141,873.50] $ | $
------------------------------------------ e
CONTRACT TOTALS | $ 141,873.50] $ 0.00] $




MAINTAINING TRAFFIC

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 500 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  180,505.45 ROUTE : 59
CALL ORDER  : 500 CONTRACT ID : T -28821-A COUNTIES : CLAY
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 06/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS, INC. $ 164,520.20 100.0000%
2 35-1262778 MIDWESTERN ELECTRIC $ 178,638.40 108.5814%
3 35-1657131 MICHIANA CONTRACTING INC $ 183,598.90 111.5966%
4  35-0392360 HOOSIER COMPANY INC $ 184,110.09 111.9073%
5  35-0821499 JAMES H DREW CORPORATION $ 191,036.52 116.1174%
6 74-2851603 QUANTA SERVICES, INC. $ 198,569.44 120.6961%
IC 1 ) 35-1416052 IC 2 ) 35-1262778 IC 3 ) 35-1657131
ILIGHTS & SIGNALS, INC. IMIDWESTERN ELECTRIC IMICHIANA CONTRACTING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A e
SECTION 0001 TRAFFIC SIGNAL, NEW OR MODERNIZED
| | |
0001 105-06845 LUMP | 1800.00000 1800.00] 3600.00000 3600.00] 2000.00000 2000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 6.000 MOS | 1100.00000 6600.00] 1500.00000 9000.00]| 1200.00000 7200.00
FIELD OFFICE, A | | |
0003 110-01001 LUMP | 8000.00000 8000.00]  12950.00000 12950.00]  17800.00000 17800.00
MOBILIZATION AND DEMOBILIZATION I I |
0004 203-02000 150.000 CYS | 36.00000 5400.00] 39.50000 5925.00] 40.00000 6000.00
EXCAVATION, COMMON | | |
0005 303-01180 98.000 TON | 25.00000 2450.00] 26.50000 2597.00] 27.00000 2646.00
COMPACTED AGGREGATE, NO. 53 I | |
0006 402-07784 19.000 TON | 202.00000 3838.00] 223.00000 4237.00] 228.00000 4332.00
HMA SURFACE, TYPE D | | |
0007 402-07785 49.000 TON | 112.00000 5488_00] 122.00000 5978.00]| 125.00000 6125.00
HMA INTERMEDIATE, TYPE D I | |
0008 402-07786 110.000 TON | 100.00000 11000.00] 107.00000 11770.00] 110.00000 12100.00
HMA BASE, TYPE D I I |
0009 406-05520 0.267 TON | 1600 .00000 427.20] 1762.00000 470._45] 1800.00000 480.60
ASPHALT FOR TACK COAT I | |
0010 801-06640 12.000 EACH | 400.00000 4800.00] 165.00000 1980.00] 500.00000 6000.00
CONSTRUCTION SIGN, A I I |
0011 801-06775 LUMP | 3000.00000 3000.00] 3950.00000 3950.00] 650.00000 650.00
| | |



SIGNAL DETECTOR HOUSING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 500 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  180,505.45 ROUTE : 59
CALL ORDER  : 500 CONTRACT ID : T -28821-A COUNTIES : CLAY
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
l 1 ) 35-1416052 IC 2 ) 35-1262778 | 3 ) 35-1657131
ILIGHTS & SIGNALS, INC. IMIDWESTERN ELECTRIC IMICHIANA CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0012 802-76025 2.200 SFT | 10.00000 22.00] 40.00000 88.00] 30.00000 66.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0013 802-76035 59.000 SFT | 12.00000 708.00] 25.00000 1475.00] 14.00000 826.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0014 805-01815 8.000 EACH | 2000.00000 16000.00] 1688.00000 13504.00] 2200.00000 17600.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0015 805-01842 13.000 EACH | 650.00000 8450.00] 705.00000 9165.00]| 840.00000 10920.00
HANDHOLE, SIGNAL I I |
0016 805-01879 2.000 EACH | 500.00000 1000.00] 54400000 1088.00] 630.00000 1260.00
SIGNAL SERVICE, INSTALL I I |
0017 805-06592 2200.000 LFT | 9.00000 19800.00] 12.00000 26400.00] 9.00000 19800.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0018 805-78100 2.000 EACH | 8300.00000 16600.00] 656800000 13136.00] 6500.00000 13000.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0019 805-78205 10.000 EACH | 500.00000 5000.00] 605.00000 6050.00] 700.00000 7000.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0020 805-78230 2.000 EACH | 775.00000 1550.00] 108500000 2170.00] 1200.00000 2400.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0021 805-78415 8.000 EACH | 140000000 11200.00] 1567 .00000 12536.00] 1660.00000 13280.00
SPAN, CATENARY, AND TETHER | | |
0022 805-78420 6.000 EACH | 180.00000 1080.00] 205.00000 1230.00] 200.00000 1200.00
DISCONNECT HANGER I I |
0023 805-78467 200.000 LFT | 1.60000 320.00] 2.20000 440.00] 1.70000 340.00
SIGNAL CABLE, 3C 8GA. | | |
0024 805-78470 2510.000 LFT | 0.20000 502.00] 0.35000 878.50] 0.13000 326.30
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0025 805-78485 420.000 LFT | 1.20000 504.00] 1.42000 596.40] 1.20000 504.00
SIGNAL CABLE, 5C 14GA. I I |
0026 805-78490 1150.000 LFT | 1.25000 1437.50] 1.58000 1817.00] 1.30000 149500
SIGNAL CABLE, 7C 14GA. I | |
0027 805-78510 3500.000 LFT | 0.80000 2800.00] 0.80000 2800.00] 1.00000 3500.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0028 805-78785 8.000 EACH | 500.00000 4000.00]| 580.00000 4640.00] 480.00000 3840.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/25/06
PAGE : 500 -3

ENGINEER"S ESTIMATE: $  180,505.45 ROUTE : 59
CALL ORDER  : 500 CONTRACT ID : T -28821-A COUNTIES : CLAY
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1416052 IC 2 ) 35-1262778 IC 3 ) 35-1657131
ILIGHTS & SIGNALS, INC. IMIDWESTERN ELECTRIC IMICHIANA CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0029 805-78795 720.000 LFT | 10.00000 7200.00] 7.30000 5256.00] 8.10000 5832.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0030 805-78925 2.000 EACH | 540.00000 1080.00] 885.00000 1770.00] 800.00000 1600.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0031 805-92504 4.000 EACH | 220.00000 880.00] 323.00000 1292.00] 270.00000 1080.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0032 805-96014 430.000 LFT | 5.00000 2150.00] 4.80000 2064.00] 4.90000 2107.00
SAW CUT, FULL DEPTH I | |
0033 808-06703 150.000 LFT | 3.20000 480.00] 1.68000 252.00] 2.90000 435.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0034 808-06716 200.000 LFT | 2.75000 550.00] 1.68000 336.00] 2.30000 460.00
LINE, REMOVE I | |
0035 808-74805 225.000 LFT | 13.50000 3037.50] 16.25000 3656.25] 15.00000 3375.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0036 808-74807 8.000 EACH | 175.00000 1400.00] 220.00000 1760.00] 195.00000 1560.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0037 808-74808 2.000 EACH | 180.00000 360.00] 226.00000 452_00] 200.00000 400.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) | | |
0038 808-75245 210.000 LFT | 2.60000 546.00] 1.68000 352.80] 2.90000 609.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0039 808-92027 200.000 LFT | 5.10000 1020.00] 2.25000 450.00] 5.75000 1150.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. I | |
0040 808-96016 200.000 LFT | 10.20000 2040.00] 2.63000 526.00] 11.50000 2300.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | I |
IN. | | |
SECTION TOTALS | $ 164,520.20] $ 178,638.40] $ 183,598.90
------------------------------------------ A
CONTRACT TOTALS I $ 164,520.20] $ 178,638.40] $ 183,598.90




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
500 -4

ENGINEER"S ESTIMATE: $  180,505.45 ROUTE : 59
CALL ORDER  : 500 CONTRACT ID : T -28821-A COUNTIES : CLAY
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-0392360 l 5 ) 35-0821499 | 6 ) 74-2851603
|HOOSIER COMPANY |JAMES H DREW CORPORATION |QUANTA SERVICES,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNAL, NEW OR MODERNIZED
| | |
0001 105-06845 LUMP | 2060.00000 2060.00] 1872.00000 1872.00] 2500.00000 2500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 1330.00000 7980.00] 1500.00000 9000.00] 1200.00000 7200.00
FIELD OFFICE, A | | |
0003 110-01001 LUMP | 8900.00000 8900.00] 6012.84000 6012.84] 9500.00000 9500.00
MOBILIZATION AND DEMOBILIZATION I | |
0004 203-02000 150.000 CYS | 37.00000 5550.00]| 41.16000 6174.00] 38.00000 5700.00
EXCAVATION, COMMON I I |
0005 303-01180 98.000 TON | 25.00000 2450.00] 27.60000 2704.80] 25.00000 2450.00
COMPACTED AGGREGATE, NO. 53 I | |
0006 402-07784 19.000 TON | 207.00000 3933.00] 232.49000 4417.31] 200.00000 3800.00
HMA SURFACE, TYPE D I I |
0007 402-07785 49.000 TON | 113.00000 5537.00] 126.99000 6222.51] 110.00000 5390.00
HMA INTERMEDIATE, TYPE D I | |
0008 402-07786 110.000 TON | 99.00000 10890.00] 111.50000 12265.00] 100.00000 11000.00
HMA BASE, TYPE D I I |
0009 406-05520 0.267 TON | 1630.00000 435.21] 1836.89000 490_45] 1620.00000 432.54
ASPHALT FOR TACK COAT I | |
0010 801-06640 12.000 EACH | 260.00000 3120.00] 468.00000 5616.00]| 400.00000 4800.00
CONSTRUCTION SIGN, A | | |
0011 801-06775 LUMP | 740.00000 740.00] 4626.17000 4626.17] 6500.00000 6500.00
MAINTAINING TRAFFIC I I |
0012 802-76025 2.200 SFT | 15.90000 34.98] 77.61000 170.74] 28.00000 61.60
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0013 802-76035 59.000 SFT | 16.40000 967.60] 2456000 1449_04] 17.20000 1014.80
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0014 805-01815 8.000 EACH | 2460.00000 19680.00] 2717.67000 21741.36] 1950.00000 15600.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0015 805-01842 13.000 EACH | 880.00000 11440.00] 821.91000 10684.83] 950.00000 12350.00
HANDHOLE, SIGNAL I I |
0016 805-01879 2.000 EACH | 353.00000 706.00] 701.96000 1403.92| 550.00000 1100.00
SIGNAL SERVICE, INSTALL I I |
0017 805-06592 2200.000 LFT | 14.30000 31460.00] 9.87000 21714.00] 16.00000 35200.00
I I |

CONDUIT, STEEL, GALVANIZED, 2 IN.



ENGINEER"S ESTIMATE: $ 180,505.45
CALL ORDER : 500
LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : T -28821-A

DISTRICT - CRAWFORDSVILLE DISTRICT

ROUTE : 59
COUNTIES : CLAY

DATE :
PAGE :

10/25/06
500 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 805-78100 2.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0019 805-78205 10.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0020 805-78230 2.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0021 805-78415 8.000 EACH
SPAN, CATENARY, AND TETHER

0022 805-78420 6.000 EACH
DISCONNECT HANGER

0023 805-78467 200.000 LFT
SIGNAL CABLE, 3C 8GA.
0024 805-78470 2510.000 LFT
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.
0025 805-78485 420.000 LFT
SIGNAL CABLE, 5C 14GA.

0026 805-78490 1150.000 LFT
SIGNAL CABLE, 7C 14GA.

0027 805-78510 3500.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0028 805-78785 8.000 EACH
SIGNAL DETECTOR HOUSING

0029 805-78795 720.000 LFT
SAW CUT FOR ROADWAY LOOP AND SEALER

0030 805-78925 2.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0031 805-92504 4.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0032 805-96014 430.000 LFT
SAW CUT, FULL DEPTH

0033 808-06703 150.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0034 808-06716 200.000 LFT
LINE, REMOVE

0035 808-74805 225.000 LFT

TRANSVERSE MARKINGS, EPOXY, STOP LINE,
24 IN.

6 ) 74-2851603
UANTA SERVICES,

UNIT PRICE

8650.

750.

1200.

1500.

280.

1.

550.

550.

250.

13.

00000

00000

00000

00000

00000

90000

-30000

-50000

.70000

.60000

00000

.00000

00000

00000

-50000

-50000

-00000

50000

AMOUNT

17300.

7500.

2400.

12000.

1680.

380.

753.

630.

1955.

5600.

4400.

6480.

1100.

1000.

1935.

375.

400.

3037.

IC 4 ) 35-0392360 IC 5 ) 35-0821499 I
[HOOSIER COMPANY INC |JAMES H DREW CORPORATION |
| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
e e e
| 650000000 13000.00] 6941 .31000 13882.62]
| | |
| | |
| 660.00000 6600.00] 715.33000 7153.30]
| | |
| | |
| 1110.00000 2220.00] 1203.53000 2407.06]
| | |
| | |
| 1200.00000 9600.00] 149946000 11995.68]
| | |
I 257.00000 1542.00] 208.74000 1252.44]
| | |
| 2.51000 502.00] 1.98000 396.00]
| | |
| 0.18000 451.80] 0.56000 1405.60]
| | |
| 2.04000 856.80] 1.21000 508.20]
| | |
| 2.13000 2449 .50 1.39000 1598.50]
| | |
| 1.17000 4095.00] 0.88000 3080.00]
| | |
| 830.00000 6640.00] 885.84000 7086.72]
| | |
| 7.60000 5472.00] 11.03000 7941.60]
| | |
| 1280.00000 2560.00] 1028.84000 2057.68]
| | |
| 254.00000 1016.00] 268.35000 1073.40]
| | |
| 4.44000 1909.20] 5.00000 2150.00]
| | |
| 2.60000 390.00] 2.93000 439.50]
| | |
| 2.08000 416.00] 2.34000 468.00]
| | |
| 13.60000 3060.00] 15.33000 3449.25]
| | |
| | |

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 180,505.45

ROUTE :

59

CALL ORDER : 500 CONTRACT ID : T -28821-A COUNTIES : CLAY
LETTING DATE : 10/18/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :

DATE : 10/25/06
PAGE : 500 -6

IC 4 ) 35-0392360 IC 5 ) 35-0821499 IC 6 ) 74-2851603
|HOOSIER COMPANY INC |JAMES H DREW CORPORATION |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 808-74807 8.000 EACH | 177 .00000 1416.00] 198.90000 1591.20] 150.00000 1200.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0037 808-74808 2.000 EACH | 182.00000 364.00] 204.75000 409.50] 160.00000 320.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0038 808-75245 210.000 LFT | 2.60000 546.00] 2.93000 615.30] 2.50000 525.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0039 808-92027 200.000 LFT | 5.20000 1040.00] 5.85000 1170.00] 5.00000 1000.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0040 808-96016 200.000 LFT | 10.40000 2080.00] 11.70000 2340.00] 10.00000 2000.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | I |
IN. I | |
SECTION TOTALS I $ 184,110.09] $ 191,036.52] $ 198,569.44
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 184,110.09] $ 191,036.52] $ 198,569.44
INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 350 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  403,175.11 ROUTE : US 40
CALL ORDER  : 350 CONTRACT ID : RS-28839-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

CONTRACT TIME : 06/15/07 COMPLETION DATE

CONTRACT DESCRIPTION :

SET-ASIDE : Standard

VENDOR RANKING :

PROJECT(S) :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1151771 CALUMET ASPHALT PAVING CO. INC $ 366,904.26 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 369,690.86 100.7595%
3 35-1139301 E & B PAVING INC $ 446,500.00 121.6939%
4  35-1917625 MILESTONE CONTRACTORS, L.P. $ 471,372.00 128.4728%
IC 1 ) 35-1151771 IC 2 ) 35-0918397 IC 3 ) 35-1139301
|CALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION |E & B PAVING INC



LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH
RADIO

0003 105-07038 6.000 MOS
FIELD OFFICE, A

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 6.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 6.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA
0009 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0010 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0011 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

UNIT PRICE

1500.

90.

2650.

107.

90.

90.

22325.

00000

00000

00000

00000

00000

00000

.00000

.00000

-00000

.00000

00000

AMOUNT

1500.

90.

15900.

107.

540.

540.

22325.

| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
| | |
| 4000.00000 4000.00] 1000.00000 1000.00]
| | |
| 150.00000 150.00] 85.00000 85.00]
| | |
| 1200.00000 7200.00] 2100.00000 12600.00]
| | |
| 150.00000 150.00] 100.00000 100.00]
| | |
| 150.00000 900.00] 100.00000 600.00]
| | |
| 150.00000 900.00] 45.00000 270.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
|  18400.00000 18400.00]  23000.00000 23000.00]
| | |

00

00

00

00

00

00

.00

.00

.00

.00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 350 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 403,175.11 ROUTE : US 40
CALL ORDER : 350 CONTRACT ID : RS-28839-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1151771 1C 2 ) 35-0918397 1(C 3 ) 35-1139301
| CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION JE & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0012 202-02279 627.000 LFT | 9.66000 6056.82] 19.00000 11913.00] 25.00000 15675.00
CURB AND GUTTER, REMOVE | | |
0013 202-52710 110.000 SYS | 24 .00000 2640.00] 14.00000 1540.00] 40.00000 4400.00
SIDEWALK, CONCRETE, REMOVE | | |
0014 207-08267 167.000 SYS | 24 .00000 4008.00] 37.13000 6200.71] 10.00000 1670.00
SUBGRADE TREATMENT, TYPE I1I1A | | |
0015 302-07455 27.800 CYS | 71.00000 1973.80] 90.00000 2502.00] 50.00000 1390.00
DENSE GRADED SUBBASE | | |
0016 303-07449 40.000 TON | 25.00000 1000.00] 45.00000 1800.00] 75.00000 3000.00
COMPACTED AGGREGATE, NO. 73 | | |
0017 304-07490 251.000 TON | 143.50000 36018.50] 135.00000 33885.00] 215.00000 53965.00
HMA PATCHING, TYPE B | | |
0018 306-08033 21475.000 SYS | 0.74000 15891.50] 0.80000 17180.00] 2.00000 42950.00
MILLING, ASPHALT, 1 IN. | | |
0019 306-08043 320.000 SYS | 3.75000 1200.00] 5.75000 1840.00] 4.50000 1440.00
MILLING, TRANSITION | | |
0020 306-08432 1576.000 SYS | 9.00000 14184 .00] 3.15000 4964 .40] 9.00000 14184 .00
MILLING, APPROACH | | |
0021 401-06264 LUMP | 1800.00000 1800.00] 2100.00000 2100.00] 3000.00000 3000.00
PROFILOGRAPH, HMA | | |
0022 401-07321 1799.000 TON | 55.00000 98945.00] 57.00000 102543.00] 68.00000 122332.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0023 402-07438 30.000 TON | 150.00000 4500.00] 90.00000 2700.00] 240.00000 7200.00
HMA INTERMEDIATE, TYPE B | | |
0024 406-05520 5.600 TON | 300.00000 1680.00] 340.00000 1904 .00] 375.00000 2100.00
ASPHALT FOR TACK COAT | | |
0025 503-03489 32.000 EACH | 30.00000 960.00] 35.00000 1120.00] 15.00000 480.00
RETROFITTED TIE BARS | | |
0026 503-05240 72.000 LFT | 12.00000 864.00] 23.00000 1656.00] 15.00000 1080.00
D-1 CONTRACTION JOINT | | |
0027 506-06333 134.000 SYS | 108.00000 14472.00] 55.00000 7370.00] 100.00000 13400.00
PCCP PATCHING, FULL DEPTH | | |
0028 604-07897 14.500 SYS | 154.00000 2233.00] 185.00000 2682.50] 200.00000 2900.00
CURB RAMP, CONCRETE, C | | |
0029 604-07899 33.700 SYS | 200.00000 6740.00] 160.00000 5392.00] 125.00000 4212 .50
CURB RAMP, CONCRETE, E | | |
0030 604-07899 11.900 SYS | 187.00000 2225.30] 125.00000 1487.50] 125.00000 1487 .50
CURB RAMP, CONCRETE, E , MODIFIED | | |
0031 604-07901 48.300 SYS | 168.00000 8114.40] 125.00000 6037.50] 150.00000 7245.00
| | |

CURB RAMP, CONCRETE, G



LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 350 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 403,175.11 ROUTE : US 40
CALL ORDER : 350 CONTRACT ID : RS-28839-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1151771 1C 2 ) 35-0918397 1(C 3 ) 35-1139301
| CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION JE & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0032 605-06155 627.000 LFT | 33.00000 20691.00] 36.00000 22572.00] 37.00000 23199.00
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0033 610-07487 166.000 TON | 150.00000 24900.00] 130.00000 21580.00] 140.00000 23240.00
HMA FOR APPROACHES, TYPE B | | 1
0034 612-04315 18.000 TON | 1251.00000 22518.00] 1251.00000 22518.00] 1251.00000 22518.00
ASPHALT MATERIAL FOR UNDERSEAL | | |
0035 612-60410 296.000 EACH | 7 .50000 2220.00] 7.50000 2220.00] 7.50000 2220.00
DRILLED HOLE FOR UNDERSEAL | | |
0036 621-06574 76.800 SYS | 30.52000 2343.94] 35.00000 2688.00] 40.00000 3072.00
SODDING | | |
0037 801-03290 2.000 EACH | 175.00000 350.00] 165.00000 330.00] 144 .00000 288.00
CONSTRUCTION SIGN, C | | |
0038 801-06203 2438.000 LFT | 0.93000 2267.34] 0.30000 731.40] 0.50000 1219.00
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0039 801-06207 2438.000 LFT | 1.40000 3413.20] 1.15000 2803.70] 1.00000 2438.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0040 801-06577 81.000 LFT | 12.70000 1028.70] 2.70000 218.70] 4.00000 324.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. | | |
0041 801-06640 28.000 EACH | 160.00000 4480.00] 130.00000 3640.00] 102.00000 2856.00
CONSTRUCTION SIGN, A | | |
0042 801-06710 80.000 DAY | 20.00000 1600.00] 45.00000 3600.00] 15.00000 1200.00
FLASHING ARROW SIGN | | |
0043 801-06775 LUMP | 9715.00000 9715.00] 18500.00000 18500.00] 7198.40000 7198.40
MAINTAINING TRAFFIC | | |
0044 801-07612 81.000 LFT | 8.00000 648.00] 0.85000 68.85] 4.00000 324.00
TEMPORARY PAVEMENT MARKING, 24 IN. | | |
0045 805-78470 784.000 LFT | 0.80000 627.20] 0.90000 705.60] 0.80000 627.20
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0046 805-78795 612.000 LFT | 9.00000 5508.00] 10.25000 6273.00] 9.00000 5508.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | ]
0047 808-06701 1937.000 LFT | 0.45000 871.65] 0.40000 774.80] 0.32000 619.84
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0048 808-06703 1835.000 LFT | 0.42000 770.70] 0.40000 734.00] 0.32000 587.20
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0049 808-75245 7748.000 LFT | 0.37000 2866.76] 0.40000 3099.20] 0.32000 2479.36
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 350 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 403,175.11 ROUTE : US 40
CALL ORDER : 350 CONTRACT ID : RS-28839-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1151771 | 2 ) 35-0918397 | 3 ) 35-1139301
| CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION JE & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0050 808-75297 81.000 LFT | 16.25000 1316.25] 7.00000 567.00] 5.00000 405.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0051 808-75996 212.000 EACH | 7.35000 1558.20] 7.50000 1590.00] 5.00000 1060.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
SECTION TOTALS | $ 366,904.26] $ 369,690.86] $ 446,500.00
------------------------------------------ e
CONTRACT TOTALS | $ 366,904.26] $ 369,690.86] $ 446 ,500.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 350 -5
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 403,175.11 ROUTE : US 40
CALL ORDER : 350 CONTRACT ID : RS-28839-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT

SET-ASIDE : Standard

IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2300.00000 2300.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 500.00000 500.00] |
RADIO | | |
0003 105-07038 6.000 MOS | 2200.00000 13200.00] |
FIELD OFFICE, A I | |
0004 105-08520 1.000 EACH | 130.00000 130.00] |
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 6.000 MOS | 60.00000 360.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 6.000 MOS | 100.00000 600.00] |
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  23000.00000 23000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0012 202-02279 627.000 LFT | 19.00000 11913.00] |
CURB AND GUTTER, REMOVE I I |
0013 202-52710 110.000 SYS | 26.00000 2860.00] |
SIDEWALK, CONCRETE, REMOVE | | |
0014 207-08267 167.000 SYS | 38.00000 6346.00] |
SUBGRADE TREATMENT, TYPE I11A I | |
0015 302-07455 27.800 CYS | 86.50000 2404.70] |
DENSE GRADED SUBBASE I I |
0016 303-07449 40.000 TON | 115.00000 4600.00] |
COMPACTED AGGREGATE, NO. 73 I | |
0017 304-07490 251.000 TON | 206.00000 51706.00] |
HMA PATCHING, TYPE B I I |
0018 306-08033 21475.000 SYS | 1.10000 23622.50] |
| | |

MILLING, ASPHALT, 1 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 350 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 403,175.11 ROUTE : US 40
CALL ORDER : 350 CONTRACT ID : RS-28839-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
| 4 ) 35-1917625 1C ) | )
|[MILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0019 306-08043 320.000 SYS | 1.30000 416.00] |
MILLING, TRANSITION | | |
0020 306-08432 1576.000 SYS | 7.30000 11504 .80] |
MILLING, APPROACH | | |
0021 401-06264 LUMP | 1065.00000 1065.00] |
PROFILOGRAPH, HMA | | |
0022 401-07321 1799.000 TON | 68.00000 122332.00] |
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0023 402-07438 30.000 TON | 100.00000 3000.00] |
HMA INTERMEDIATE, TYPE B | | |
0024 406-05520 5.600 TON | 400.00000 2240.00] |
ASPHALT FOR TACK COAT | | |
0025 503-03489 32.000 EACH | 36.40000 1164.80] |
RETROFITTED TIE BARS | | |
0026 503-05240 72.000 LFT | 22.80000 1641.60] |
D-1 CONTRACTION JOINT | | |
0027 506-06333 134.000 SYS | 272.00000 36448.00] |
PCCP PATCHING, FULL DEPTH | | |
0028 604-07897 14.500 SYS | 166.31000 2411.50] |
CURB RAMP, CONCRETE, C | | |
0029 604-07899 33.700 SYS | 158.98000 5357.63] |
CURB RAMP, CONCRETE, E | | |
0030 604-07899 11.900 SYS | 169.24000 2013.96] |
CURB RAMP, CONCRETE, E , MODIFIED | | |
0031 604-07901 48.300 SYS | 139.11000 6719.01] |
CURB RAMP, CONCRETE, G | | |
0032 605-06155 627.000 LFT | 46.22000 28979.94] |
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0033 610-07487 166.000 TON | 137.86000 22884 .76] |
HMA FOR APPROACHES, TYPE B | | |
0034 612-04315 18.000 TON | 1400.00000 25200.00] |
ASPHALT MATERIAL FOR UNDERSEAL | | |
0035 612-60410 296.000 EACH | 8.43000 2495._28] |
DRILLED HOLE FOR UNDERSEAL | | |
0036 621-06574 76.800 SYS | 36.00000 2764.80] |
SODDING | | |
0037 801-03290 2.000 EACH | 154.00000 308.00] |
CONSTRUCTION SIGN, C | | |
0038 801-06203 2438.000 LFT | 0.56000 1365.28] |
| | |

TEMPORARY PAVEMENT MARKING, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 350 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 403,175.11 ROUTE : US 40
CALL ORDER : 350 CONTRACT ID : RS-28839-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
| 4 ) 35-1917625 1C ) 1(C
|[MILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0039 801-06207 2438.000 LFT | 1.83000 4461.54| |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0040 801-06577 81.000 LFT | 5.70000 461.70] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. | | |
0041 801-06640 28.000 EACH | 112.00000 3136.00] |
CONSTRUCTION SIGN, A | | |
0042 801-06710 80.000 DAY | 14.20000 1136.00] |
FLASHING ARROW SIGN | | |
0043 801-06775 LUMP | 25226.00000 25226.00] |
MAINTAINING TRAFFIC | | |
0044 801-07612 81.000 LFT | 9.50000 769.50] |
TEMPORARY PAVEMENT MARKING, 24 IN. | | |
0045 805-78470 784.000 LFT | 0.35000 274.40] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0046 805-78795 612.000 LFT | 7.70000 4712 .40] |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0047 808-06701 1937.000 LFT | 0.40000 774.80] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0048 808-06703 1835.000 LFT | 0.40000 734.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0049 808-75245 7748.000 LFT | 0.40000 3099.20] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0050 808-75297 81.000 LFT | 11.30000 915.30] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0051 808-75996 212.000 EACH | 8.55000 1812.60] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
SECTION TOTALS | $ 471,372.00] $ |
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 471,372.00] $ 0.00]
INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 140 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,057,894.29 ROUTE : 31
CALL ORDER : 140 CONTRACT ID : R -27203-A COUNTIES : ST. JOSEPH

LETTING DATE

CONTRACT DESCRIPTION :

10/18/06 10:00 AM

DISTRICT
CONTRACT TIME

: LAPORTE DISTRICT
: 07/20/07 COMPLETION DATE

PROJECT(S)



SET-ASIDE :

VENDOR RANKING :

PIPE, REMOVE

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 797,938.94 100.0000%
2 35-1120685 WALSH & KELLY INC $ 904,600.69 113.3672%
3 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,006,980.89 126.1977%
IC 1 ) 35-0918397 IC 2 ) 35-1120685 IC 3 ) 35-1065659
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  10000.00000 10000.00]  12000.00000 12000.00]  30000.00000 30000.00
CONSTRUCTION ENGINEERING I I |
0002 105-06899 2.000 EACH | 170.00000 340.00] 150.00000 300.00] 80.00000 160.00
RADIO I I |
0003 105-07039 12.000 MOS | 500.00000 6000.00] 1000.00000 12000.00] 1550.00000 18600.00
FIELD OFFICE, B I I |
0004 105-08523 24.000 MOS | 110.00000 2640.00] 50.00000 1200.00] 80.00000 1920.00
RADIO SERVICE I I |
0005 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP |  40000.00000 40000.00]  45000.00000 45000.00]  50000.00000 50000.00
MOBILIZATION AND DEMOBILIZATION I I |
0009 201-52370 LUMP |  17000.00000 17000.00]  28000.00000 28000.00]  20000.00000 20000.00
CLEARING RIGHT OF WAY | | |
0010 202-02271 1.000 EACH | 540.00000 540.00] 700.00000 700.00] 300.00000 300.00
HEADWALL, REMOVE I I |
0011 202-78515 LUMP | 500.00000 500.00] 500.00000 500.00] 1100.00000 1100.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | | |
0012 202-96133 20.200 m | 25.00000 505.00] 40.00000 808.00] 170.00000 3434.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
140 -2

ENGINEER"S ESTIMATE: $ 1,057,894.29 ROUTE : 31
CALL ORDER  : 140 CONTRACT ID : R -27203-A COUNTIES : ST. JOSEPH
LETTING DATE : 10/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | 3 ) 35-1065659
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 203-02000 3357.000 m3 | 13.50000 45319.50] 20.00000 67140.00] 21.60000 72511.20
EXCAVATION, COMMON | | |
0014 205-06932 23.900 m | 41_75000 997.83] 41_75000 997.83] 4175000 997.83
TEMPORARY CHECK DAM, STRAW BALES I I |
0015 205-06933 5.000 EACH | 75.00000 375.00] 75.00000 375.00] 75.00000 375.00
TEMPORARY DITCH INLET PROTECTION | | |
0016 205-06936 10.700 Mg | 80.50000 861.35] 50.00000 535.00] 99.00000 1059.30
TEMPORARY SEDIMENT TRAP I | |
0017 205-06937 415.000 m I 5.40000 2241.00] 5.38000 2232.70] 5.38000 2232.70
TEMPORARY SILT FENCE I I |
0018 207-08263 7051.000 m2 | 7.90000 55702.90] 9.75000 68747.25| 6.75000 47594 .25
SUBGRADE TREATMENT, TYPE IA I | |
0019 211-07454 93.400 m3 | 14.25000 1330.95] 35.00000 3269.00] 30.00000 2802.00
STRUCTURE BACKFILL I I |
0020 301-07448 1677.000 Mg | 21.25000 35636.25] 2400000 40248.00]| 23.88000 40046.76
COMPACTED AGGREGATE, NO. 53, BASE | | |
0021 306-08034 3436.400 m2 | 1.50000 5154.60]| 1.25000 4295.50] 2.00000 6872.80
MILLING, ASPHALT, 38 mm I I |
0022 306-08036 2592.600 m2 | 1.50000 3888.90]| 1.25000 3240.75] 1.70000 4407 .42
MILLING, ASPHALT, 50 mm I | |
0023 306-08037 2970.600 m2 | 1.50000 445590 1.25000 3713.25] 2.00000 5941.20
MILLING, ASPHALT, 75 mm | | |
0024 306-08038 624.800 m2 | 1.50000 937.20] 1.25000 781.00] 3.30000 2061.84
MILLING, ASPHALT, 100 mm I I |
0025 306-08043 606.800 m2 | 1.50000 910.20] 1.25000 758.50] 3.50000 2123.80
MILLING, TRANSITION | | |
0026 401-07320 252.100 Mg | 62.50000 15756.25] 62.00000 15630.20] 73.00000 18403.30
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0027 401-07335 1346.900 Mg | 62.50000 84181.25] 80.00000 107752.00] 75.00000 101017.50
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | | |
0028 401-07404 1853.600 Mg | 52.50000 97314.00] 55_00000 101948.00]| 60.00000 111216.00
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | | |
0029 401-07406 756.300 Mg | 40.00000 30252.00] 53.00000 40083.90]| 53.20000 40235.16
QC/QA-HMA, 1, 64, BASE, 25.0 MM I I |
0030 401-07409 2303.550 Mg | 40.00000 92142_00] 53.00000 122088.15| 5600000 128998.80
QC/QA-HMA, 4, 64, BASE, 25.0 mm I | |
0031 406-05520 8.980 Mg | 1.00000 8.98] 0.01000 0.09] 250.00000 2245.00
ASPHALT FOR TACK COAT I I |
0032 610-07486 162.720 Mg | 62.50000 10170.00] 85.00000 13831.20] 120.00000 19526.40
| | |

HMA FOR APPROACHES, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
140 -3

ENGINEER"S ESTIMATE: $ 1,057,894.29 ROUTE : 31
CALL ORDER  : 140 CONTRACT ID : R -27203-A COUNTIES : ST. JOSEPH
LETTING DATE : 10/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | 3 ) 35-1065659
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 611-06497 6.000 EACH | 140.00000 840.00] 135.00000 810.00] 135.00000 810.00
MAILBOX ASSEMBLY, SINGLE | | |
0034 615-06490 18.000 EACH | 130.00000 2340.00] 125.00000 2250.00] 125.00000 2250.00
RIGHT OF WAY MARKER I I |
0035 615-06505 9.000 EACH | 460.00000 4140.00] 460.00000 4140.00] 460.00000 4140.00
MONUMENT, B | | |
0036 615-92498 1.000 EACH | 1000.00000 1000.00] 250.00000 250.00] 935.00000 935.00
BENCH MARK , RE-ESTABLISH I | |
0037 616-02320 372.000 m2 | 2.95000 1097.40] 6.00000 2232.00] 5.00000 1860.00
GEOTEXTILES I I |
0038 616-05689 477.000 Mg | 6450000 30766.50] 60.00000 28620.00] 75.00000 35775.00
RIPRAP, CLASS 2 | | |
0039 616-06451 25.900 Mg | 49_50000 1282.05] 60.00000 1554.00] 55.00000 1424 .50
RIPRAP, UNIFORM I I |
0040 621-01004 1.000 EACH | 350.00000 350.00] 350.00000 350.00] 350.00000 350.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0041 621-02363 1208.000 m2 | 0.65000 785.20] 0.66000 797.28] 0.66000 797.28
MULCHED SEEDING, T, CONVENTIONAL MIX I | |
0042 621-02770 387.000 m2 | 2.15000 832.05] 2.15000 832.05] 2.15000 832.05
EROSION CONTROL BLANKET | | |
0043 621-06559 2417.000 m2 | 0.80000 1933.60] 0.82000 1981.94| 0.82000 1981.94
MULCHED SEEDING, R | | |
0044 621-06567 68.300 kL | 6.50000 443 .95] 6.50000 443_95] 6.50000 443_95
WATER I I |
0045 621-06575 3797.200 m2 | 3.80000 14429.36] 3.78000 14353.42] 3.78000 14353 .42
SODDING, NURSERY | | |
0046 714-26707 22.000 m I 1600.00000 35200.00] 1745_00000 38390.00] 2400.00000 52800.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 1800 mm x 1800 mm | | |
0047 715-05024 2.000 m | 650.00000 1300.00] 595.00000 1190.00] 525.00000 1050.00
PIPE, TYPE 2, CIRCULAR, 900 mm I | |
0048 715-05051 30.000 m I 170.00000 5100.00] 128.00000 3840.00] 77.00000 2310.00
PIPE, TYPE 4, CIRCULAR, 250 mm I I |
0049 715-05052 30.000 m I 170.00000 5100.00] 130.00000 3900.00] 87.00000 2610.00
PIPE, TYPE 4, CIRCULAR, 300 mm | | |
0050 715-05148 7.500 m I 170.00000 1275.00] 138.00000 1035.00] 97.00000 727.50
PIPE, TYPE 2, CIRCULAR, 250 mm I I |
0051 715-05149 38.500 m I 170.00000 6545_00] 130.00000 5005.00]| 110.00000 4235.00
PIPE, TYPE 2, CIRCULAR, 300 mm | | |



ENGINEER™S ESTIMATE: $ 1,057,894.29
CALL ORDER : 140
LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -27203-A

ROUT!

COUNTIES :

E :

31

ST. JOSEPH

DATE :
PAGE :

10/25/06
140 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0052 715-05151 44.000 m
PIPE, TYPE 2, CIRCULAR, 375 mm

0053 715-05155 2.000 m
PIPE, TYPE 2, CIRCULAR, 675 mm

0054 715-05338 4.000 m
PIPE, TYPE 2, DEFORMED, MIN. AREA 0.68
m2

0055 715-46000 2.000 EACH
PIPE END SECTION, 300 mm

0056 715-46005 1.000 EACH
PIPE END SECTION, 375 mm

0057 720-45030 1.000 EACH
INLET, E7

0058 720-45035 1.000 EACH
INLET, F7

0059 720-45130 2.000 EACH
INLET, E7, MODIFIED

0060 720-45135 1.000 EACH
INLET, F7, MODIFIED

0061 720-94612 1.000 EACH
MANHOLE, K4

0062 801-06203 3966.000 m

TEMPORARY PAVEMENT MARKING, 100 mm

0063 801-06207 3125.000 m
TEMPORARY PAVEMENT MARKING, REMOVABLE,
100 mm

0064 801-06640 23.000 EACH
CONSTRUCTION SIGN, A

0065 801-06710 365.000 DAY
FLASHING ARROW SIGN

0066 801-06775 LUMP
MAINTAINING TRAFFIC

0067 801-07118 7.320 m
BARRICADE, 111-A

0068 802-05701 25.500 m
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0069 802-76025 1.980 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS

( 1 ) 35-0918397
RIETH RILEY CONSTRUCTION

630.
660.
1400.
1400.

1400.

2300.

99.
10.
30000.
18.

30.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 1400.
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 130.
I
|

00000

00000

00000

00000

00000

00000

00000

.55000

-60000

00000

00000

00000

00000

00000

00000

IC 2 ) 35-1120685 I
[WALSH & KELLY INC |
| |

AMOUNT] UNIT PRICE AMOUNT]
7920.00] 135.00000 5940.00]
| |
700.00] 560.00000 1120.00]
| |
1960.00] 138.00000 552.00]
| |

| |
1260.00] 700.00000 1400.00]
| |
660.00] 750.00000 750.00]
| |
1400.00] 1390.00000 1390.00]
| |
1400.00] 1390.00000 1390.00]
| |
2800.00] 1410.00000 2820.00]
| |
1400.00] 1410.00000 1410.00]
| |
2300.00] 4430.00000 4430.00]
| |
2181.30] 0.55000 2181.30]
| |
8125.00] 2.62000 8187.50]
| |

| |
2277.00] 99.00000 2277.00]
| |
3650.00] 10.00000 3650.00]
| |

30000.00] 7250.00000 7250.00]
| |

131.76] 18.00000 131.76]
| |
765.00] 30.00000 765.00]
| |
| |
257.40] 130.00000 257.40]
| |
| |

3 ) 35-1065659
ROOKS CONSTRUCTION COMPANY 1

UNIT PRICE

375.

400.

1500.

1500.

1900.

1900.

4500.

135.

12.

50400.

82.

31.

150.

00000

00000

00000

00000

00000

00000

00000

.14000

-35000

00000

00000

00000

00000

00000

00000

AMOUN

750.

400.

1500.

1500.

3800.

1900.

4500.

4521.

10468.

3105.

4380.

50400.

600.

790.

297.

T

.00

.00

.00

00

00

00

00

00

00

00

24

75

00

00

00

24

50

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
140 -5

ENGINEER®"S ESTIMATE: $ 1,057,894.29 ROUTE : 31
CALL ORDER : 140 CONTRACT ID : R -27203-A COUNTIES : ST. JOSEPH
LETTING DATE : 10/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1120685 IC 3 ) 35-1065659
|RIETH RILEY CONSTRUCTION JWALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY 1
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ P
0070 802-76035 5.150 m2 | 170.00000 875.50] 165.00000 849._75] 120.00000 618.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0071 805-01815 2.000 EACH | 1900.00000 3800.00] 1900.00000 3800.00] 2100.00000 4200.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0072 805-01842 4.000 EACH | 1000.00000 4000.00] 1000.00000 4000.00] 865.00000 3460.00
HANDHOLE, SIGNAL | | |
0073 805-01844 110.000 m | 50.00000 5500.00] 50.00000 5500.00] 37.00000 4070.00
CONDUIT, STEEL, GALVANIZED, 50 mm, | | |
UNDERGROUND I | |
0074 805-78010 1.000 EACH | 1300.00000 1300.00] 1250.00000 1250.00] 630.00000 630.00
CONTROLLER AND CABINET, FLASHER, SOLID | | |
STATE | | |
0075 805-78190 4.000 EACH | 420.00000 1680.00] 420.00000 1680.00] 300.00000 1200.00
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm | | |
AMBER | | |
0076 805-78195 4.000 EACH | 410.00000 1640.00] 410.00000 1640.00] 290.00000 1160.00
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED | | |
0077 805-78415 1.000 EACH | 1600.00000 1600.00] 1550.00000 1550.00] 2030.00000 2030.00
SPAN, CATENARY, AND TETHER | | |
0078 805-78420 1.000 EACH | 250.00000 250.00] 250.00000 250.00] 195.00000 195.00
DISCONNECT HANGER I | |
0079 805-78445 1.000 EACH | 550.00000 550.00] 550.00000 550.00] 650.00000 650.00
SIGNAL SERVICE , METERED | | |
0080 805-78467 15.000 m | 5.50000 82.50] 5.50000 82.50] 5.85000 87.75
SIGNAL CABLE, 3C 8GA. | | |
0081 805-78480 113.000 m | 4.20000 474 .60] 4.20000 474.60] 3.60000 406.80
SIGNAL CABLE, 3C 14GA. | | |
0082 805-78485 12.000 m | 4._80000 57.60] 4.80000 57.60] 4._.00000 48.00
SIGNAL CABLE, 5C 14GA. | | |
0083 805-81060 2.000 EACH | 4200.00000 8400.00] 4200.00000 8400.00] 3700.00000 7400.00
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0084 808-06701 313.000 m | 1.30000 406.90] 1.30000 406.90] 1.25000 391.25
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0085 808-06703 2016.000 m | 1.30000 2620.80] 1.30000 2620.80] 1.25000 2520.00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0086 808-06716 1870.000 m | 1.50000 2805.00] 1.50000 2805.00] 0.85000 1589.50
I I |

LINE, REMOVE



ENGINEER™S ESTIMATE: $ 1,057,894.29
CALL ORDER : 140
LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : R -27203-A
: LAPORTE DISTRICT

ROUTE :
COUNTIES :

31

ST. JOSEPH

DATE :
PAGE :

10/25/06
140 -6

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0087 808-75245 1380.700 m
LINE, THERMOPLASTIC, SOLID, YELLOW,
100mm

0088 808-75278 70.200 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 300 mm

0089 808-75297 15.200 m
TRANSVERSE MARKINGS, THERMOPLASTIC,

STOP LINE, 600 mm

0090 808-75320
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0091 808-75325 4.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0092 808-75996 227.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0093 808-75998 281.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

12.000 EACH

1.

10.

20.

98.

140.

UNIT PRICE

25000

38000

75000

00000

00000

-00000

-00000

3 ) 35-1065659
ROOKS CONSTRUCTION COMPANY 1

AMOUN

1725.

728.

315.

1176.

560.

1816.

7025.

1,006,980.

C 1 ) 35-0918397 IC 2 ) 35-1120685 |

RIETH RILEY CONSTRUCTION |JWALSH & KELLY INC |

| |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
____________________________ e

1.30000 1794.91] 1.30000 1794.91]

| |

13.75000 965.25] 13.65000 958.23]

| |

13.75000 209.00] 13.65000 207 .48]

| |

84.00000 1008.00] 84.00000 1008.00]

I |

I |

130.00000 520.00] 125.00000 500.00]

| |

11.75000 2667.25] 5.00000 1135.00]

| |

20.00000 5620.00] 25.00000 7025.00]

I |

$ 797,938.94] $ 904,600.69]
____________________________ A e

$ 797,938.94| $ 904,600.69]

1,006,980.

T

88

68

40

00

00

00

00

89

89




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 180 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,134,773.66 ROUTE : 45
CALL ORDER : 180 CONTRACT : R -28289-A COUNTIES : ELKHART
LETTING DATE : 10/18/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 08/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1185040 NIBLOCK EXCAVATING INC $ 1,699,974.77 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 1,709,957.64 100.5872%
3 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,797,986.32 105.7655%
4  35-0997978 PHEND & BROWN INC $ 2,066,023.70 121.5326%
5 35-1817530 PIONEER ASSOCIATES, INC. $ 2,109,252.10 124.0755%
6 35-1339168 LAPORTE CONSTRUCTION CO $ 2,227,856.47 131.0523%
IC 1 ) 35-1185040 IC 2 ) 35-0918397 IC 3 ) 35-1065659
INIBLOCK EXCAVATING INC IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A e
SECTION 0001 BIKE AND PEDESTRIAN FACILITIES
| | |
0001 105-06845 LUMP |  90000.00000 90000.00]  86000.00000 86000.00]  64900.00000 64900.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 8.000 MOS | 2850.00000 22800.00] 1000.00000 8000.00]| 1550.00000 12400.00
FIELD OFFICE, B | | |
0003 110-01001 LUMP |  83500.00000 83500.00]  85000.00000 85000.00]  90000.00000 90000.00
MOBILIZATION AND DEMOBILIZATION I I |
0004 201-52370 LUMP |  42700.00000 42700.00]  91000.00000 91000.00]  36000.00000 36000.00
CLEARING RIGHT OF WAY | | |
0005 203-02000 16321.000 CYS | 17.15000 279905.15| 17.00000 277457.00] 15.00000 244815.00
EXCAVATION, COMMON | I |
0006 205-06932 350.000 LFT | 9.70000 3395.00] 9.70000 3395.00] 9.70000 3395.00
TEMPORARY CHECK DAM, STRAW BALES | | |
0007 205-06937 400.000 LFT | 2.05000 820.00] 2.05000 820.00] 2.05000 820.00
TEMPORARY SILT FENCE I | |
0008 206-51230 56.000 CYS | 33.00000 1848.00] 30.00000 1680.00] 30.00000 1680.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0009 211-02050 76.000 CYS | 64.30000 4886.80| 4500000 3420.00] 4500000 3420.00
B BORROW ,STRUCTURAL BACKFILL I | |
0010 303-01180 6729.000 TON | 18.25000 122804.25| 15.99000 107596.71] 20.85000 140299.65
COMPACTED AGGREGATE, NO. 53 I I |
0011 303-07449 200.000 TON | 40.00000 8000.00]| 36.00000 7200.00] 28.90000 5780.00
| | |

COMPACTED AGGREGATE, NO. 73



ENGINEER™S ESTIMATE: $ 2,134,773.66

CALL ORDER : 180

LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28289-A

: FT. WAYNE DISTRICT

ROUTE :

COUNTIES : ELKHART

45

DATE :
PAGE :

10/25/06
180 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0012 402-07432 1577.000 TON
HMA SURFACE, TYPE A

0013 402-07435 2102.000 TON
HMA INTERMEDIATE, TYPE A

0014 406-05520 6.000 TON
ASPHALT FOR TACK COAT

0015 601-99105 55.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING
MODIFIED

0016 603-06040 10879.000 LFT
FENCE, FARM FIELD, 47 IN.

0017 604-90256 922.200 SYS
SIDEWALK, CONCRETE, 6 IN.

0018 604-91531 1258.000 SYS
SIDEWALK, CONCRETE, 4 IN.

0019 610-05330 517.000 SYS
PCCP FOR APPROACHES

0020 610-07486 1002.000 TON
HVMA FOR APPROACHES, TYPE A

0021 611-06497 30.000 EACH
MAILBOX ASSEMBLY, SINGLE

0022 611-06498 2.000 EACH
MAILBOX ASSEMBLY, DOUBLE

0023 616-02320 220.000 SYS
GEOTEXTILES ,FOR RIPRAP

0024 616-06406 220.000 SYS
RIPRAP, REVETMENT

0025 621-06559 32830.000 SYS
MULCHED SEEDING, R

0026 621-06567 1.000 KkGAL
WATER

0027 621-06574 11439.000 SYS
SODDING

0028 701-01849 561.000 LFT
PILE, CONCRETE, STEEL SHELL ENCASED, O.
312 IN., 14 IN.

0029 701-06011 2.000 EACH
DYNAMIC PILE LOAD TEST

0030 701-06012 2.000 EACH

TEST PILE, RESTRIKE

( 1 ) 35-1185040
NIBLOCK EXCAVATING INC

51.

300.

26.

64.

30.

59.

66.

142.

165.

20.

50.

26.

9545.

1000.

.70000

35000

35000

25000

85000

00000

00000

.10000

99000

.52000

00000

-05000

60000

00000

00000

I 2 ) 35-0918397 |

IRIETH RILEY CONSTRUCTION |

| |

AMOUNT| UNIT PRICE AMOUNT|
98168.25] 56.00000 88312.00]
| |
107937.70] 48.00000 10089600
| |
1800.00] 1.00000 6.00]
| |
1430.00]| 26.00000 1430.00]
| |

| |
51131.30] 4.70000 51131.30]
| |
59343.57]| 38.00000 35043.60]|
| |
38180.30]| 2400000 30192.00]
| |
30632.25] 38.00000 19646.00]
| |
66983.70] 101.00000 101202.00]
| |
4260.00] 142_00000 4260.00]
| |

330.00] 165.00000 330.00]

| |

902.00] 3.00000 660.00]

| |
4617.80] 40.00000 8800.00]
| |
17071.60] 1.37000 44977.10]
| |

50.00] 50.00000 50.00]

| |
34888.95| 4.27000 48844 .53
| |

14922 .60 68.00000 38148.00]|
| |

| |
19090.00] 2900.00000 5800.00]
| |
2000.00]| 1600.00000 3200.00]
| |

3 ) 35-1065659
ROOKS CONSTRUCTION

UNIT PRICE

49.

250.

28.

48.

28.

48.

82.

146.

215.

50.

50.

68.

2900.

1600.

.70000

35000

10000

60000

00000

00000

00000

-00000

00000

-65000

00000

.25000

00000

00000

00000

COMPANY

AMOUN

102998.

1500.

1540.

51131.

44588.

35349.

25126.

82164.

4380.

430.

660.

11000.

21339.

50.

37176.

38148.

5800.

3200.

T

.00

00

00

00

30

37

80

20

00

00

00

00

00

50

00

75

00

00

00



ENGINEER™S ESTIMATE: $ 2,134,773.66
CALL ORDER : 180
LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28289-A

: FT. WAYNE DISTRICT

ROUTE :

COUNTIES : ELKHART

45

DATE :
PAGE :

10/25/06
180 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0031 702-51005 42.200 CYS
CONCRETE, A, SUBSTRUCTURE

0032 703-51030 4078.000 LBS
REINFORCING STEEL ,PLAIN, GRADE 60

0033 712-03862 LUMP
PREFABRICATED BRIDGE ,PEDESTRIAN LEEDY
DITCH

0034 712-03862 LUMP
PREFABRICATED BRIDGE ,PEDESTRIAN YELLOW
CREEK

0035 715-05123 24.000 LFT
PIPE, TYPE 1, CIRCULAR, 24 IN.

0036 715-46020 2.000 EACH
PIPE END SECTION, 24 IN.

0038 801-06640 46.000 EACH
CONSTRUCTION SIGN, A

0039 801-06775 LUMP
MAINTAINING TRAFFIC

0040 801-07119 48.000 LFT
BARRICADE, 111-B

0041 802-76035 293.000 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0042 802-76055 516.000 LFT
SIGN POST, A

0043 805-01842 8.000 EACH
HANDHOLE, SIGNAL

0044 805-02152 4.000 EACH

PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 18 IN.

0045 805-02262 LUMP
FLASHER INSTALLATION

0046 805-02262 LUMP
FLASHER INSTALLATION ,RELOCATE EXISTING
OVERHEAD

0047 805-06592 580.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0048 805-78010 4.000 EACH
CONTROLLER AND CABINET, FLASHER, SOLID
STATE ,WITH TIMER RELAY

49.

740.

155.

70000.

32.

15.

950.

500.

3100.

4345.

20.

1850.

.00000

.15000

.00000

-00000

25000

00000

00000

00000

00000

00000

.25000

00000

00000

00000

00000

00000

00000

( 1 ) 35-1185040
NIBLOCK EXCAVATING INC

I 2 ) 35-0918397 |

IRIETH RILEY CONSTRUCTION |

| |

AMOUNT| UNIT PRICE AMOUNT|
52750.00] 700.00000 29540.00]
| |
8767.70] 1.00000 4078.00]
| |
105600.00]  99900.00000 99900.00]
| I
85495.00] 122900.00000 122900.00]
| |

| |
1182.00] 150.00000 3600.00]
| |
1480.00] 1350.00000 2700.00]
| |
7130.00] 15500000 7130.00]
| |
70000.00]  20000.00000 20000.00]
| |
1536.00]| 32.00000 1536.00]
| |
4395_00] 15.00000 4395_00]
| |

| |
3225.00] 6.25000 3225.00]
| |
7600.00] 950.00000 7600.00]
| |
2000.00]| 500.00000 2000.00]
| |

| |
3100.00] 3100.00000 3100.00]
| |
4345_00] 434500000 4345_00]
| |

| |
11600.00] 20.00000 11600.00]
| |
7400.00]| 1850.00000 7400.00]
| |

| |

3 ) 35-1065659
ROOKS CONSTRUCTION COMPANY 1

UNIT PRICE

122900.

94.

550.

155.

85640.

32.

15.

950.

500.

3100.

4345.

20.

1850.

00000

00000

00000

00000

00000

00000

00000

.25000

00000

00000

00000

00000

00000

00000

AMOUN

122900.

2256.

1100.

7130.

85640.

1536.

4395.

3225.

7600.

2000.

3100.

4345.

11600.

7400.

T

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
180 -4

ENGINEER"S ESTIMATE: $ 2,134,773.66 ROUTE : 45
CALL ORDER : 180 CONTRACT ID : R -28289-A COUNTIES : ELKHART
LETTING DATE : 10/18/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
l 1 ) 35-1185040 IC 2 ) 35-0918397 IC 3 ) 35-1065659
INIBLOCK EXCAVATING INC IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0049 805-78370 4.000 EACH | 85.00000 340.00] 85.00000 340.00] 85.00000 340.00
PEDESTRIAN PUSH BUTTON ,AND SIGN | | |
0050 805-78467 200.000 LFT | 2.00000 400.00] 2.00000 400.00] 2.00000 400.00
SIGNAL CABLE, 3C 8GA. I | |
0051 805-78485 1030.000 LFT | 1.35000 1390.50] 1.35000 1390.50] 1.35000 1390.50
SIGNAL CABLE, 5C 14GA. | | |
0052 807-86805 4.000 EACH | 1200.00000 4800.00]| 1200.00000 4800.00] 1200.00000 4800.00
SERVICE POINT, 1| I | |
0053 808-75297 235.000 LFT | 3.25000 763.75] 3.60000 846.00] 3.25000 763.75
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0054 808-75300 120.000 LFT | 1.50000 180.00] 0.70000 84.00] 1.50000 180.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0055 808-75325 15.000 EACH | 75.00000 1125.00] 5600000 840.00] 75.00000 1125.00
PAVEMENT MESSAGE MARKINGS, | I |
THERMOPLASTIC, WORD (ONLY) I I |
0057 808-03439 532.000 LFT | 3.25000 1729.00] 3.60000 1915.20] 3.25000 1729.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK, WHITE, 24 IN. I | |
0058 802-04314 10.000 EACH | 335.00000 3350.00] 335.00000 3350.00] 335.00000 3350.00
SIGN ,PEDESTRIAN STOP, MODIFIED | | |
0059 808-08258 1284.000 LFT | 3.25000 4173.00] 6.90000 8859.60| 3.25000 4173.00
TRANSVERSE MARKINGS I I |
0060 802-91122 50.000 EACH | 144.00000 7200.00] 100.00000 5000.00] 250.00000 12500.00
SIGN, GROUND MOUNTED, RESET | | |
0061 207-08266 20320.000 SYS | 1.25000 25400.00] 1.00000 20320.00] 5.00000 101600.00
SUBGRADE TREATMENT, TYPE 111 I I |
0062 621-06559 5000.000 SYS | 0.52000 2600.00] 1.45000 7250.00] 0.70000 3500.00
MULCHED SEEDING, R | | |
0063 621-01004 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00] 500.00000 2000.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0064 604-07894 28.000 SYS | 120.00000 3360.00] 125.00000 3500.00] 300.00000 8400.00
CURB RAMP, CONCRETE, A I I |
0065 604-07902 152.000 SYS | 105.00000 15960.00] 130.00000 19760.00] 120.00000 18240.00
CURB RAMP, CONCRETE, H I I |
0066 805-78480 200.000 LFT | 1.35000 270.00] 1.35000 270.00] 1.35000 270.00
I I |

SIGNAL CABLE, 3C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
180 -5

ENGINEER"S ESTIMATE: $ 2,134,773.66 ROUTE : 45
CALL ORDER : 180 CONTRACT ID : R -28289-A COUNTIES : ELKHART
LETTING DATE : 10/18/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1185040 IC 2 ) 35-0918397 IC 3 ) 35-1065659
INIBLOCK EXCAVATING INC IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0067 202-02278 100.000 LFT | 9.00000 900.00] 25.00000 2500.00] 5.00000 500.00
CURB, CONCRETE, REMOVE | | |
0068 808-06368 30.000 LFT | 13.77000 413.10] 13.77000 413.10] 6.00000 180.00
TRANSVERSE MARKING, REMOVE ,STOP BAR I I |
0069 808-06716 100.000 LFT | 0.70000 70.00] 0.70000 70.00] 2.00000 200.00
LINE, REMOVE ,4 INCH | | |
0070 304-07489 40.000 TON | 75.00000 3000.00] 101.00000 4040.00] 88.00000 3520.00
HMA PATCHING, TYPE A I | |
0071 720-98363 7.000 EACH | 228500000 15995.00] 2600.00000 18200.00] 7645.00000 53515.00
CATCH BASIN, MODIFIED I I |
0072 622-05650 15.000 EACH | 485.00000 7275.00] 485.00000 7275.00] 485_00000 7275.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I | |
OVER 2 TO 2.5 IN. I I |
0073 715-03583 50.000 LFT | 26.50000 1325.00] 40.00000 2000.00] 38.25000 1912.50
PIPE, RELAID I I |
0074 616-06406 20.000 SYS | 40.00000 800.00] 20.00000 400.00] 50.00000 1000.00
RIPRAP, REVETMENT ,RELAID I I |
0075 715-46020 1.000 EACH | 375.00000 375.00] 820.00000 820.00] 156.00000 156.00
PIPE END SECTION, 24 IN. ,RESET I | |
0076 715-05154 10.000 LFT | 70.00000 700.00] 120.00000 1200.00] 86.00000 860.00
PIPE, TYPE 2, CIRCULAR, 24 IN. ,PVC | | |
0077 202-93047 1.000 EACH | 550.00000 550.00] 1100.00000 1100.00] 625.00000 625.00
MANHOLE, REMOVE ,STORM SEWER | | |
0078 808-05866 30.000 SYS | 23.00000 690.00] 23.00000 690.00] 10.00000 300.00
PAVEMENT MESSAGE MARKING, REMOVE ,STOP | I |
BAR | | |
0079 808-05866 1.000 SYS | 125.00000 125.00] 125.00000 125.00] 75.00000 75.00
PAVEMENT MESSAGE MARKING, REMOVE ,LANE | I |
ARROW I I |
0080 808-05866 1.000 SYS | 128.00000 128.00] 120.00000 120.00] 75.00000 75.00
PAVEMENT MESSAGE MARKING, REMOVE ,WORD | I |
“ONLY" I | |
0081 808-75320 1.000 EACH | 82.50000 82.50] 33.00000 33.00] 75.00000 75.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0082 805-01843 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 250.00000 500.00
SIGNAL HANDHOLE ADJUST TO GRADE I I |
SECTION TOTALS | $ 1,699,974.77] 1,709,957.64]| $ 1,797,986.32
------------------------------------------ A
CONTRACT TOTALS I $ 1,699,974.77] 1,709,957.64] $ 1,797,986.32




INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

10/25/06
180 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,134,773.66 ROUTE : 45
CALL ORDER : 180 CONTRACT ID : R -28289-A COUNTIES : ELKHART
LETTING DATE : 10/18/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-0997978 IC 5 ) 35-1817530 IC 6 ) 35-1339168
|PHEND & BROWN INC IPIONEER ASSOCIATES, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BIKE AND PEDESTRIAN FACILITIES
| | |
0001 105-06845 LUMP |  38000.00000 38000.00]  36000.00000 36000.00]  15000.00000 15000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 100000000 8000.00] 2000.00000 16000.00] 2478.25000 19826.00
FIELD OFFICE, B | | |
0003 110-01001 LUMP | 105000.00000 105000.00] 105000.00000 105000.00] 115000.00000 115000.00
MOBILIZATION AND DEMOBILIZATION I | |
0004 201-52370 LUMP | 130000.00000 130000.00] 100000.00000 100000.00] 115279.60000 115279.60
CLEARING RIGHT OF WAY I I |
0005 203-02000 16321.000 CYS | 17.80000 290513.80] 20.00000 326420.00] 18.00000 293778.00
EXCAVATION, COMMON I | |
0006 205-06932 350.000 LFT | 9.70000 3395.00] 9.70000 3395.00] 9.70000 3395.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0007 205-06937 400.000 LFT | 3.40000 1360.00] 4.00000 1600.00] 2.05000 820.00
TEMPORARY SILT FENCE I | |
0008 206-51230 56.000 CYS | 30.00000 1680.00] 30.00000 1680.00] 47.16000 2640.96
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0009 211-02050 76.000 CYS | 45_00000 3420.00] 45_00000 3420.00] 31.08000 2362.08
B BORROW ,STRUCTURAL BACKFILL I | |
0010 303-01180 6729.000 TON | 34.00000 228786.00| 14.00000 94206.00] 2430000 163514.70
COMPACTED AGGREGATE, NO. 53 | | |
0011 303-07449 200.000 TON | 43.00000 8600.00]| 20.00000 4000.00] 3455000 6910.00
COMPACTED AGGREGATE, NO. 73 I | |
0012 402-07432 1577.000 TON | 80.00000 126160.00] 81.00000 127737.00] 60.00000 94620.00
HMA SURFACE, TYPE A | | |
0013 402-07435 2102.000 TON | 70.00000 147140.00] 69.00000 145038.00]| 49.00000 102998.00
HMA INTERMEDIATE, TYPE A I I |
0014 406-05520 6.000 TON | 405.00000 2430.00] 200.00000 1200.00] 250.00000 1500.00
ASPHALT FOR TACK COAT | | |
0015 601-99105 55.000 LFT | 26.00000 1430.00] 26.00000 1430.00] 26.00000 1430.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
MODIFIED I I |
0016 603-06040 10879.000 LFT | 4.70000 51131.30] 4.70000 51131.30] 4.70000 51131.30
FENCE, FARM FIELD, 47 IN. I I |
0017 604-90256 922.200 SYS | 56.00000 51643.20] 4400000 40576.80]| 7482000 68999.00
SIDEWALK, CONCRETE, 6 IN. I I |
0018 604-91531 1258.000 SYS | 31.50000 39627.00] 40.00000 50320.00] 4500000 56610.00
I I |

SIDEWALK, CONCRETE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

10/25/06
180 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,134,773.66 ROUTE : 45
CALL ORDER : 180 CONTRACT ID : R -28289-A COUNTIES : ELKHART
LETTING DATE : 10/18/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-0997978 IC 5 ) 35-1817530 IC 6 ) 35-1339168
|PHEND & BROWN INC IPIONEER ASSOCIATES, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 610-05330 517.000 SYS | 65.80000 34018.60] 59.00000 30503.00] 91.60000 47357.20
PCCP FOR APPROACHES | | |
0020 610-07486 1002.000 TON | 119.00000 119238.00]| 102.00000 102204.00] 82.00000 82164.00
HMA FOR APPROACHES, TYPE A I I I
0021 611-06497 30.000 EACH | 40.00000 1200.00] 155.00000 4650.00] 142.00000 4260.00
MAILBOX ASSEMBLY, SINGLE | | |
0022 611-06498 2.000 EACH | 80.00000 160.00] 220.00000 440._00] 165.00000 330.00
MAILBOX ASSEMBLY, DOUBLE I I |
0023 616-02320 220.000 SYS | 3.00000 660.00]| 3.00000 660.00] 7.50000 1650.00
GEOTEXTILES ,FOR RIPRAP I I |
0024 616-06406 220.000 SYS | 40.00000 8800.00]| 45_00000 9900.00] 37.93000 8344.60
RIPRAP, REVETMENT I | |
0025 621-06559 32830.000 SYS | 0.52000 17071.60] 0.52000 17071.60] 0.52000 17071.60
MULCHED SEEDING, R I I |
0026 621-06567 1.000 kGAL | 50.00000 50.00] 50.00000 50.00] 50.00000 50.00
WATER I | |
0027 621-06574 11439.000 SYS | 3.05000 34888.95| 3.05000 34888.95| 3.05000 34888.95
SODDING I I |
0028 701-01849 561.000 LFT | 68.00000 38148.00] 75.00000 42075.00] 63.00000 35343.00
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
312 IN., 14 IN. | | |
0029 701-06011 2.000 EACH | 2900.00000 5800.00]| 3500.00000 7000.00] 2000.00000 4000.00
DYNAMIC PILE LOAD TEST | | |
0030 701-06012 2.000 EACH | 1600.00000 3200.00] 2000.00000 4000.00] 2000.00000 4000.00
TEST PILE, RESTRIKE I I |
0031 702-51005 42.200 CYS | 700.00000 29540.00] 800.00000 33760.00] 2000.00000 84400.00
CONCRETE, A, SUBSTRUCTURE | | |
0032 703-51030 4078.000 LBS | 1.00000 4078.00] 1.40000 5709.20] 1.00000 4078.00
REINFORCING STEEL ,PLAIN, GRADE 60 I I |
0033 712-03862 LUMP |  99900.00000 99900.00] 114000.00000 114000.00| 135000.00000 135000.00
PREFABRICATED BRIDGE ,PEDESTRIAN LEEDY | I |
DITCH I I |
0034 712-03862 LUMP | 122900.00000 122900.00] 139000.00000 139000.00] 115000.00000 115000.00
PREFABRICATED BRIDGE ,PEDESTRIAN YELLOW | I |
CREEK I I |
0035 715-05123 24.000 LFT | 160.00000 3840.00] 50.00000 1200.00] 7448000 1787.52
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0036 715-46020 2.000 EACH | 500.00000 1000.00] 200.00000 400.00] 696.34000 1392.68
I I |

PIPE END SECTION, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
180 -8

TRANSVERSE MARKINGS, THERMOPLASTIC,
IN.

ENGINEER"S ESTIMATE: $ 2,134,773.66 ROUTE : 45
CALL ORDER : 180 CONTRACT ID : R -28289-A COUNTIES : ELKHART
LETTING DATE : 10/18/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
l 4 ) 35-0997978 IC 5 ) 35-1817530 IC 6 ) 35-1339168
|PHEND & BROWN INC IPIONEER ASSOCIATES, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 801-06640 46.000 EACH | 155.00000 7130.00] 155.00000 7130.00] 155.00000 7130.00
CONSTRUCTION SIGN, A | | |
0039 801-06775 LUMP | 100000.00000 100000.00] 90000 .00000 90000.00] 313331.72000 313331.72
MAINTAINING TRAFFIC I I |
0040 801-07119 48.000 LFT | 32.00000 1536.00] 32.00000 1536.00] 32.00000 1536.00
BARRICADE, 111-B | | |
0041 802-76035 293.000 SFT | 13.50000 3955.50] 15.00000 4395.00] 15.00000 4395.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0042 802-76055 516.000 LFT | 9.50000 4902.00]| 6.25000 3225.00] 6.25000 3225.00
SIGN POST, A I I |
0043 805-01842 8.000 EACH | 500.00000 4000.00] 950.00000 7600.00] 950.00000 7600.00
HANDHOLE, SIGNAL I I |
0044 805-02152 4.000 EACH | 450.00000 1800.00] 500.00000 2000.00] 500.00000 2000.00
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 18 IN. I | |
0045 805-02262 LUMP | 6000.00000 6000.00] 3100.00000 3100.00] 3100.00000 3100.00
FLASHER INSTALLATION I I |
0046 805-02262 LUMP | 6500.00000 6500.00] 4345.00000 4345.00] 434500000 4345.00
FLASHER INSTALLATION ,RELOCATE EXISTING | | |
OVERHEAD | | |
0047 805-06592 580.000 LFT | 16.50000 9570.00] 20.00000 11600.00] 20.00000 11600.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | | |
0048 805-78010 4.000 EACH | 2500.00000 10000.00] 1850.00000 7400.00] 1850.00000 7400.00
CONTROLLER AND CABINET, FLASHER, SOLID | I |
STATE ,WITH TIMER RELAY | | |
0049 805-78370 4.000 EACH | 120.00000 480.00] 85.00000 340.00] 85.00000 340.00
PEDESTRIAN PUSH BUTTON ,AND SIGN I | |
0050 805-78467 200.000 LFT | 2.00000 400.00] 2.00000 400.00] 2.00000 400.00
SIGNAL CABLE, 3C 8GA. | | |
0051 805-78485 1030.000 LFT | 1.80000 1854.00] 1.35000 1390.50] 1.35000 1390.50
SIGNAL CABLE, 5C 14GA. I I |
0052 807-86805 4.000 EACH | 2000.00000 8000.00] 1200.00000 4800.00] 1200.00000 4800.00
SERVICE POINT, | I I |
0053 808-75297 235.000 LFT | 3.25000 763.75] 3.25000 763.75] 3.25000 763.75
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0054 808-75300 120.000 LFT | 1.50000 180.00] 1.50000 180.00] 1.50000 180.00
I | |
| | |

CROSSWALK LINE, 6



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
180 -9

ENGINEER"S ESTIMATE: $ 2,134,773.66 ROUTE : 45
CALL ORDER : 180 CONTRACT ID : R -28289-A COUNTIES : ELKHART
LETTING DATE : 10/18/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
l 4 ) 35-0997978 IC 5 ) 35-1817530 IC 6 ) 35-1339168
|PHEND & BROWN INC IPIONEER ASSOCIATES, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 808-75325 15.000 EACH | 75.00000 1125.00] 75.00000 1125.00] 75.00000 1125.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0057 808-03439 532.000 LFT | 3.25000 1729.00] 3.25000 1729.00] 3.25000 1729.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK, WHITE, 24 IN. | | |
0058 802-04314 10.000 EACH | 650.00000 6500.00] 650.00000 6500.00] 335.00000 3350.00
SIGN ,PEDESTRIAN STOP, MODIFIED I | |
0059 808-08258 1284.000 LFT | 3.25000 4173.00] 3.25000 4173.00] 3.25000 4173.00
TRANSVERSE MARKINGS I I |
0060 802-91122 50.000 EACH | 250.00000 12500.00] 250.00000 12500.00] 50.00000 2500.00
SIGN, GROUND MOUNTED, RESET I | |
0061 207-08266 20320.000 SYS | 0.80000 16256.00] 9.70000 197104.00] 4.00000 81280.00
SUBGRADE TREATMENT, TYPE 111 I I |
0062 621-06559 5000.000 SYS | 0.52000 2600.00] 0.52000 2600.00] 0.52000 2600.00
MULCHED SEEDING, R I | |
0063 621-01004 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00] 500.00000 2000.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0064 604-07894 28.000 SYS | 200.00000 5600.00] 95.00000 2660.00] 100.00000 2800.00
CURB RAMP, CONCRETE, A | | |
0065 604-07902 152.000 SYS | 200.00000 30400.00] 120.00000 18240.00] 100.00000 15200.00
CURB RAMP, CONCRETE, H | | |
0066 805-78480 200.000 LFT | 1.60000 320.00] 1.80000 360.00] 1.35000 270.00
SIGNAL CABLE, 3C 14GA. I I |
0067 202-02278 100.000 LFT | 5.00000 500.00] 8.00000 800.00] 10.16000 1016.00
CURB, CONCRETE, REMOVE | | |
0068 808-06368 30.000 LFT | 6.00000 180.00] 6.00000 180.00] 13.77000 413.10
TRANSVERSE MARKING, REMOVE ,STOP BAR I I |
0069 808-06716 100.000 LFT | 2.00000 200.00] 2.00000 200.00] 0.70000 70.00
LINE, REMOVE ,4 INCH | I |
0070 304-07489 40.000 TON | 91.00000 3640.00] 110.00000 4400.00] 88.00000 3520.00
HMA PATCHING, TYPE A I I |
0071 720-98363 7.000 EACH | 5000.00000 35000.00] 5000.00000 35000.00] 3000.00000 21000.00
CATCH BASIN, MODIFIED I I |
0072 622-05650 15.000 EACH | 485.00000 7275.00] 485.00000 7275.00] 485.00000 7275.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. I I |
0073 715-03583 50.000 LFT | 4400000 2200.00] 50.00000 2500.00] 2414000 1207.00
| | |

PIPE, RELAID



ENGINEER™S ESTIMATE: $ 2,134,773.66
CALL ORDER : 180
LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28289-A

DISTRICT : FT. WAYNE DISTRICT

ROUTE :

COUNTIES : ELKHART

45

DATE :
PAGE :

10/25/06
180 -10

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0074 616-06406 20.000 SYS
RIPRAP, REVETMENT ,RELAID

0075 715-46020 1.000 EACH
PIPE END SECTION, 24 IN. ,RESET

0076 715-05154 10.000 LFT
PIPE, TYPE 2, CIRCULAR, 24 IN. ,PVC

0077 202-93047 1.000 EACH
MANHOLE, REMOVE ,STORM SEWER

0078 808-05866 30.000 SYS
PAVEMENT MESSAGE MARKING, REMOVE ,STOP
BAR

0079 808-05866 1.000 SYS
PAVEMENT MESSAGE MARKING, REMOVE ,LANE
ARROW

0080 808-05866 1.000 SYS
PAVEMENT MESSAGE MARKING, REMOVE ,WORD
""ONLY™

0081 808-75320 1.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0082 805-01843 2.000 EACH
SIGNAL HANDHOLE ADJUST TO GRADE

SECTION TOTALS

CONTRACT TOTALS

( 4 ) 35-0997978
PHEND & BROWN INC

) 35-1817530
IONEER ASSOCIATES, INC.

6 ) 35-1339168

543.

65.

1529.

23.

125.

128.

75.

250.

UNIT PRICE

00000

00000

00000

APORTE CONSTRUCTION CO

AMOUN

1529.

690.

125.

128.

75.

500.

2,227,856.

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT |
____________________________ e

40.00000 800.00] 30.00000 600.00]

| |

400.00000 400.00] 150.00000 150.00]

I |

60.00000 600.00] 40.00000 400.00]

I |

500.00000 500.00] 800.00000 800.00]

| |

10.00000 300.00] 10.00000 300.00]

| |

I |

75.00000 75.00] 75.00000 75.00]

I |

| |

75.00000 75.00] 75.00000 75.00]

I |

I |

75.00000 75.00] 75.00000 75.00]

I |

I |

560.00000 1120.00] 280.00000 560.00]

| |

$ 2,066,023.70] $ 2,109,252.10]
____________________________ e

$ 2,066,023.70] $ 2,109,252.10]

2,227,856.

T

.00

.53

.10

58

00

00

00

00

00

47

47




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/25/06

PAI

GE : 190 -1

ENGINEER"S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 11/03/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE : Standard
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 2,098,000.00 100.0000%
2 35-1139301 E & B PAVING INC $ 2,110,000.00 100.5720%
3 35-1151771 CALUMET ASPHALT PAVING CO. INC $ 2,306,966.15 109.9603%
4 35-1875662 CRIDER & CRIDER, INC. $ 2,329,572.08 111.0378%
5 35-1917625 MILESTONE CONTRACTORS, L.P. $ 2,364,000.00 112.6787%
I1( 1 ) 35-0918397 IC 2 ) 35-1139301 1¢C 3 ) 35-1151771
|RIETH RILEY CONSTRUCTION |E & B PAVING INC JCALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 29000.00000 29000.00] 26700.00000 26700.00] 25500.00000 25500.00
CONSTRUCTION ENGINEERING | | |
0002 105-07039 12.000 MOS | 2300.00000 27600.00] 2350.00000 28200.00] 1800.00000 21600.00
FIELD OFFICE, B I | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 104900.00000 104900.00] 105500.00000 105500.00] 120000.00000 120000.00
MOBILIZATION AND DEMOBILIZATION | | |
0007 203-02000 5128.000 CYS | 28.00000 143584 .00] 37.25000 191018.00] 40.00000 205120.00
EXCAVATION, COMMON | | |
0008 203-02070 1722.000 CYS | 22.00000 37884.00] 3.00000 5166.00] 32.00000 55104.00
BORROW | I |
0009 205-06931 9.000 TON | 59.00000 531.00] 100.00000 900.00] 55.00000 495.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0010 205-06932 110.000 LFT | 7.00000 770.00] 6.40000 704.00] 6.40000 704.00
TEMPORARY CHECK DAM, STRAW BALES | | |
0011 205-06933 8.000 EACH | 100.00000 800.00] 92.50000 740.00] 92.50000 740.00
| | |

TEMPORARY DITCH INLET PROTECTION



ENGINEER™S ESTIMATE: $ 2,112,947.48

CALL ORDER : 190
LETTING DATE : 10/18/06 10:00 AM
SET-ASIDE : Standard

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

R -28448-A

- CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

HENDRICKS

DATE :
PAGE :

10/25/06
190 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0012 205-06937 1986.000 LFT
TEMPORARY SILT FENCE

0013 207-08263 14598.000 SYS

SUBGRADE TREATMENT, TYPE IA

0014 210-07764 LUMP
IRRIGATION SYSTEM

0015 211-07454 580.000 CYS
STRUCTURE BACKFILL

0016 301-07448 453.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0017 304-07493 60.000 TON
WIDENING WITH HMA, TYPE B

0018 306-08034 621.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0019 401-07327 1074.000 TON
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm

0020 401-07397 1790.000 TON
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm

0021 401-07407 2865.000 TON
QC/QA-HMA, 2, 64, BASE, 25.0 mm

0022 401-07423 2409.000 TON
QC/QA-HMA, 2, 64, BASE, 19.0 mm

0023 401-07429 2190.000 TON
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0
mm

0024 402-07453 2188.000 TON
HMA FOR TEMPORARY PAVEMENT

0025 406-05520 13.070 TON
ASPHALT FOR TACK COAT

0026 502-06627 545.000 SYS
PCCP, 6 IN. , COLORED AND STAMPED

0027 604-06070 2354.000 SYS
SIDEWALK, CONCRETE

0028 604-07897 22.000 SYS
CURB RAMP, CONCRETE, C

0029 604-07901 9.000 SYS
CURB RAMP, CONCRETE, G

0030 604-07904 42.000 SYS

CURB RAMP, CONCRETE, L

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

20000.
15.
60.

110.

55.
58.
45.
47.

58.

75.
500.
120.

37.
233.
232.

191.

UNIT PRICE

00000

00000

00000

.80000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

8700.

27180.

6600.

3601.

59070.

103820.

128925.

113223.

127020.

164100.

6535.

65400.

87098.

5126.

2088.

8022.

( 1 ) 35-0918397 IC 2 ) 35-1139301 I
RIETH RILEY CONSTRUCTION | B PAVING INC |
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:

"""" 250000 2985.001  2.25000  aaes.s0l  1.37000 2720
6.00000 87588 oo= 5.05000 73719 90=
22000.00000 zzooo.ool 20000.00000 2oooo.oo=
16.00000 9280.00I 45.00000 26100.00:
34.00000 15402.00I 30.00000 13590.00}
160.00000 geoo.ool 76.00000 4560.00:
10.00000 6210.00I 12.50000 7762.50:
64..00000 68736.00I 77.00000 82698.00:
56.00000 1ooz4o.ool 56.00000 1ooz4o.oo=
45.00000 128925.00I 50.00000 143250.00}
48.00000 115632.00I 51.00000 122859.00:
56.00000 122640.00: 58.00000 127020.00}
| |
52.00000 113776.00I 57.00000 124716.00:
100.00000 1307.ool 300.00000 3921.oo=
100.00000 54500.00I 105.00000 57225.00}
41.00000 96514.00I 36.00000 84744.00:
110.00000 2420.00I 275.00000 eoso.ool
110.00000 990.ool 275.00000 2475.00}
110.00000 4620.00! 275.00000 11550.00!

IN

T

.82

.00

.00

00

00

00

80

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
190 -3

ENGINEER"S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
| 1 ) 35-0918397 1C 2 ) 35-1139301 | 3 ) 35-1151771
|RIETH RILEY CONSTRUCTION |E & B PAVING INC JCALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0031 605-06120 673.000 LFT | 18.00000 12114.00] 35.00000 23555.00] 20.00000 13460.00
CURB, CONCRETE | | |
0032 605-06121 418.000 LFT | 21.00000 8778.00] 20.00000 8360.00] 22.00000 9196.00
CURB, CONCRETE, B , MODIFIED | | |
0033 605-06140 4603.000 LFT | 10.00000 46030.00] 17.00000 78251.00] 18.00000 82854.00
CURB AND GUTTER, CONCRETE | | |
0034 605-94811 2.000 EACH | 890.00000 1780.00] 825.00000 1650.00] 375.00000 750.00
CURB TURNOUT | | |
0035 610-07487 103.000 TON | 99.00000 10197.00] 110.00000 11330.00] 80.00000 8240.00
HMA FOR APPROACHES, TYPE B | | |
0036 611-05330 507.000 SYS | 63.00000 31941.00] 48.00000 24336.00] 4400000 22308.00
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
6 IN. | | |
0037 611-06497 6.000 EACH | 200.00000 1200.00] 160.00000 960.00] 160.00000 960.00
MAILBOX ASSEMBLY, SINGLE | | |
0038 615-06505 8.000 EACH | 610.00000 4880.00] 460.00000 3680.00] 460.00000 3680.00
MONUMENT, B | | |
0039 615-06510 1.000 EACH | 550.00000 550.00] 360.00000 360.00] 360.00000 360.00
MONUMENT, C | | |
0040 615-06527 1.000 EACH | 550.00000 550.00] 360.00000 360.00] 360.00000 360.00
MONUMENT, SECTION CORNER | | |
0041 616-02320 44.000 SYS | 4.00000 176.00] 12.00000 528.00] 6.00000 264 .00
GEOTEXTILES | | |
0042 616-06405 23.000 TON | 32.00000 736.00] 35.00000 805.00] 50.00000 1150.00
RIPRAP, REVETMENT | | |
0043 616-06451 10.000 TON | 55.00000 550.00] 40.00000 400.00] 70.00000 700.00
RIPRAP, UNIFORM | | |
0044 621-06560 2600.000 SYS | 2.50000 6500.00] 0.62000 1612.00] 0.62000 1612.00
MULCHED SEEDING, U | | |
0045 621-06575 7577.000 SYS | 5.00000 37885.00] 2.60000 19700.20] 2.60000 19700.20
SODDING, NURSERY | | |
0046 622-01937 93.000 EACH | 66.00000 6138.00] 60.50000 5626.50] 60.50000 5626.50
PLANT , BERBERIS THUNBERGII | | |
ATROPURPUREA * | | |
0047 622-01937 576.000 EACH | 7.00000 4032.00] 6.15000 3542.40] 6.15000 3542.40
PLANT , DIANTHUS "HELEN®" - PINK | | |
0048 622-01937 256.000 EACH | 11.00000 2816.00] 10.20000 2611.20] 10.20000 2611.20
PLANT , DIANTHUS “LACED ROMEO® - PINK | | |
0049 622-01937 272.000 EACH | 11.00000 2992.00] 10.20000 2774.40] 10.20000 2774 .40
PLANT , GAILLARDIA ARISTATA "BIJOU" | | |
| | |

BLANKET



ENGINEER™S ESTIMATE: $ 2,112,947.48
CALL ORDER : 190
LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE : Standard

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28448-A

- CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : HENDRICKS

DATE :
PAGE :

10/25/06
190 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0050 622-01937 576.000 EACH
PLANT , HELIANTHUR "LOW DOWN® -
SUNFLOWER

0051 622-01937 83.000 EACH
PLANT , ILEX GLABRA "SHAMROCK® -
SHAMROCK

0052 622-01937 27.000 EACH
PLANT , MISCANTHUS SINENSIS "YAKU JIMA*

0053 622-01937 919.000 EACH
PLANT ,RUDEBECKIA FULGIDA var. FULGIDA
- BLACK

0054 622-01937 256.000 EACH
PLANT ,SEDUM *HERBSTFREUDE® AUTMN JOY -
AUTUMN

0055 622-01937 264.000 EACH
PLANT ,SEDUM "PURPLE EMPEROR®" - PURPLE
EMPEROR

0056 622-01937 576.000 EACH
PLANT , SEDUM "ROSY GLOW®" - ROSY GLOW
SEDUM

0057 622-01937 576.000 EACH
PLANT , SEDUM SPECTABILE *RUBY JEWEL® -
RUBY

0058 622-01937 576.000 EACH
PLANT , SEDUM SPURIUM "BRONZE CARPET® -
BRONZE

0059 622-01937 21.000 EACH
PLANT , ZELKOVA SERRATA "GREEN VASE" -

0060 622-04990 1019.000 LFT
LANDSCAPE EDGING

0061 714-93978 68.000 LFT
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 4 FT. X 2 FT.

0062 715-05048 4410.000 LFT
PIPE, TYPE 4, CIRCULAR, 6 IN.

0063 715-05149 261.000 LFT
PIPE, TYPE 2, CIRCULAR, 12 IN.

0064 715-05151 336.000 LFT
PIPE, TYPE 2, CIRCULAR, 15 IN.

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

7.

53.

63.

16.

11.

11.

390.

240.

37.

33.

00000

00000

00000

00000

00000

00000

-00000

.00000

.00000

00000

.00000

00000

.00000

00000

00000

2 ) 35-1139301 l

& B PAVING INC |

|

AMOUNT| UNIT PRICE AMOUNT]
4032.00] 6.18000 3559.68]
| |

| |
4399.00] 48.00000 3984.00]
| |

| |
1701.00] 5750000 1552_50]
| |

| |
14704.00] 1485000 13647.15]
| |

| |
2816.00] 10.20000 2611.20]
| |

| |
2904.00]| 10.20000 2692.80]
| |

| |
4032.00] 6.15000 3542_40]
| |

| |
4032.00]| 6.15000 3542.40]
| |

| |
4032.00] 6.15000 3542.40]
| |

| |
8190.00] 360.00000 7560.00]
| |
9171.00] 8.10000 8253.90]|
| |
16320.00] 185.00000 12580.00]
| |

| |
13230.00] 5.00000 22050.00]
| |
9657.00]| 26.00000 6786.00]
| |
11088.00] 27.50000 9240.00]
| |

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

UNIT PRICE

6.

48.

57.

14.

10.

10.

360.

275.

42.

40.

18000

00000

50000

85000

20000

20000

-15000

.15000

.15000

00000

.10000

00000

-50000

00000

00000

AMOUN

3559.

3984.

1552.

13647.

2611.

2692.

3542.

3542.

3542.

7560.

8253.

18700.

15435.

10962.

13440.

IN

T

68

00

50

15

20

80

40

40

40

00

90

00

00

00

00



ENGINEER™S ESTIMATE: $ 2,112,947.48

CALL ORDER : 190
LETTING DATE :

SET-ASIDE : Standard

10/18/06 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : R -28448-A

ROUTE :
COUNTIES :

- CRAWFORDSVILLE DISTRICT

HENDRICKS

DATE :
PAGE :

10/25/06
190 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0065 715-05152 274.000
PIPE, TYPE 2, CIRCULAR, 18 IN.

0066 715-05154 1322.000

PIPE, TYPE 2, CIRCULAR, 24 IN.

0067 715-05156 519.000
PIPE, TYPE 2, CIRCULAR, 30 IN.
0068 715-46020 1.000
PIPE END SECTION, 24 IN.

0069 715-46030 1.000
PIPE END SECTION, 30 IN.

0070 718-52610 608.000
AGGREGATE FOR UNDERDRAINS

0071 718-99153 3489.000
GEOTEXTILES FOR UNDERDRAIN

0072 720-44000 5.000
CASTING, ADJUST TO GRADE

0073 720-45030 1.000
INLET, E7

0074 720-45035 3.000
INLET, F7

0075 720-45040 3.000
INLET, G7

0076 720-45260 1.000
PIPE CATCH BASIN, 12 IN.

0077 720-45410 8.000
MANHOLE, C4

0078 720-45415 2.000
MANHOLE, D4

0079 720-45515 2.000

MANHOLE, D4, MODIFIED STORMWATER
QUAILTY TREATMENT STRUCTURE

0080 720-45605 15.000
STRUCTURE, MANHOLE, RECONSTRUCT

0081 720-93501 1.000
MANHOLE, L4

0082 720-98174 9.000
INLET, B15

0083 720-98555 9.000

INLET, C15

LFT

EACH

EACH

CYs

SYS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LFT

EACH

EACH

EACH

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

UNIT PRICE

70.

750.

1000.

35.

500.

1300.

1300.

1500.

1100.

2100.

4500.

26000.

350.

7700.

2000.

2000.

00000

00000

60000

.70000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

750.

1000.

21644.

5931.

2500.

1300.

3900.

4500.

1100.

16800.

9000.

52000.

5250.

7700.

18000.

18000.

IC 1 ) 35-0918397 IC 2 ) 35-1139301 I
IRIETH RILEY CONSTRUCTION IE & B PAVING INC |
I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
T 39.00000 10636001 20.50000 8083.00]  53.00000 14522
I 43.00000 56846 oo= 38.00000 50236 oo=
I 55.00000 28545.00I 63.00000 32697.00:
I 1000.00000 1ooo.ooI 52500000 525.oo=
I 1200.00000 1zoo.ool 675.00000 675.oo=
I 39.00000 23712.00I 35.00000 21280.00:
I 2.00000 6978.00I 5.00000 17445.oo=
I 330.00000 1650.00I 450.00000 2250.oo=
I 1800.00000 1800.00I 995.00000 995.oo=
I 1800.00000 54oo.ool 995.00000 2985.00:
I 2300.00000 egoo.ool 2250.00000 6750.00:
I 620.00000 ezo.ooi 950.00000 950.oo=
I 2700.00000 21600.00I 3600.00000 28800.00:
I 4000.00000 sooo.ooi 3400.00000 esoo.ooi
I 27000.00000 54ooo.ool 19500.00000 39000.00}
| | |
| | |
| 510.00000 7650.00] 550.00000 8250.00]
I 7100.00000 7100.00I 6500.00000 esoo.ool
I 2500.00000 22500.ool 2500.00000 22500.00}
i 2500.00000 22500.00! 2500.00000 22500.00!

IN

T

.00

.00

.00

00

00

80

30

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
190 -6

ENGINEER"S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
| 1 ) 35-0918397 1C 2 ) 35-1139301 | 3 ) 35-1151771
|RIETH RILEY CONSTRUCTION |E & B PAVING INC JCALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0084 801-03290 2.000 EACH | 200.00000 400.00] 185.00000 370.00] 185.00000 370.00
CONSTRUCTION SIGN, C | | |
0085 801-04308 2.000 EACH | 380.00000 760.00] 345.00000 690.00] 345.00000 690.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0086 801-06203 8000.000 LFT | 0.30000 2400.00] 0.50000 4000.00] 0.26000 2080.00
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0087 801-06207 8000.000 LFT | 1.00000 8000.00] 1.00000 8000.00] 0.91000 7280.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0088 801-06216 144.000 LFT | 3.00000 432.00] 3.00000 432.00] 2.75000 396.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
24 IN. | | |
0089 801-06218 144.000 LFT | 6.00000 864.00] 6.00000 864.00] 5.50000 792.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | | |
REMOVABLE, 24 IN. | | |
0090 801-06625 12.000 EACH | 71.00000 852.00] 65.00000 780.00] 65.00000 780.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0091 801-06640 23.000 EACH | 160.00000 3680.00] 144 .00000 3312.00] 144 .00000 3312.00
CONSTRUCTION SIGN, A | | |
0092 801-06645 2.000 EACH | 38.00000 76.00] 35.00000 70.00] 35.00000 70.00
CONSTRUCTION SIGN, B | | |
0093 801-06775 LUMP | 83257.00000 83257.00] 47907 .67000 47907.67] 166000.00000 166000.00
MAINTAINING TRAFFIC | | |
0094 801-07118 48.000 LFT | 16.00000 768.00] 15.00000 720.00] 15.00000 720.00
BARRICADE, I111-A | | |
0095 801-07119 24.000 LFT | 19.00000 456.00] 17.00000 408.00] 17.00000 408.00
BARRICADE, 111-B | | |
0096 801-53072 LUMP | 9400.00000 9400.00] 8610.00000 8610.00] 8610.00000 8610.00
TEMPORARY TRAFFIC SIGNAL , PHASE 11 | | |
0097 801-53072 LUMP | 4700.00000 4700.00] 4255.00000 4255.00] 4255.00000 4255.00
TEMPORARY TRAFFIC SIGNAL , PHASE 111 | | |
0098 802-05701 652.000 LFT | 14.00000 9128.00] 12.00000 7824.00] 12.00000 7824.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0099 802-05702 33.000 LFT | 11.00000 363.00] 13.00000 429.00] 13.00000 429.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0100 802-07060 1.000 EACH | 99.00000 99.00] 42 .00000 42.00] 42.00000 42 .00
| | |

SIGN, SHEET, RELOCATE



ENGINEER™S ESTIMATE: $ 2,112,947.48

CALL ORDER : 190
LETTING DATE :

SET-ASIDE : Standard

10/18/06 10:00 AM

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

R -28448-A
- CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

HENDRICKS

DATE :
PAGE :

10/25/06
190 -7

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0101 802-76025 364.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0102 802-76045 30.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.125 IN. THICKNESS

0103 805-06592 480.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0104 807-02191 2.000 EACH
HANDHOLE, LIGHTING

0105 807-04651 600.000 LFT
WIRE , (POLE CIRCUIT) 1c/10

0106 807-04651 1030.000 LFT
WIRE , 4-1c/6 IN PLACTIC DUCT

0107 807-04654 12.000 EACH
LIGHT POLE , ORNAMENTAL with LUNINAIRE

0108 807-86810 1.000 EACH
SERVICE POINT, 11

0109 807-86910 12.000 EACH
CONNECTOR KIT, UNFUSED

0110 807-86915 12.000 EACH
CONNECTOR KIT, FUSED

0111 807-86920 44.000 EACH
MULTIPLE COMPRESSION FITTING,
NON-WATERPROOFED

0112 807-86930 16.000 EACH
INSULATION LINK, NONWATERPROOFED

0113 808-03439 560.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK, WHITE, 24 IN.

0114 808-04767 48.000 LFT
LINE , THERMOPLASTIC, YIELD LINE, 16 X
24 IN.

0115 808-06701 257.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0116 808-06703 1127.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0117 808-06705 878.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

UNIT PRICE

13.

18.

14.

655.

2990.

2940.

30.

30.

10.

10.

00000

00000

00000

00000

.75000

.00000

00000

00000

00000

00000

00000

00000

.75000

-50000

-45000

.45000

-80000

AMOUN

4732.

540.

6720.

1310.

450.

7210.

35880.

2940.

360.

360.

440.

160.

2100.

120.

115.

507.

702.

1 ) 35-0918397 IC 2 ) 35-1139301 |

IETH RILEY CONSTRUCTION IE & B PAVING INC |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
____________________________ o

21.00000 7644.00] 13.00000 4732.00]

I I

25.00000 750.00] 18.00000 540.00]

I I

15.00000 7200.00] 14.00000 6720.00]

| |

720.00000 1440.00] 655.00000 1310.00]

| |

0.80000 480.00] 0.75000 450.00]

| |

7.70000 7931.00] 7.00000 7210.00]

| |

3300.00000 39600.00] 2990.00000 35880.00]

| |

3200.00000 3200.00] 2940.00000 2940.00]

| |

33.00000 396.00] 30.00000 360.00]

| |

33.00000 396.00] 30.00000 360.00]

| |

11.00000 484.00] 10.00000 440.00]

| |

| |

11.00000 176.00] 10.00000 160.00]

| |

4.10000 2296.00] 3.75000 2100.00]

| |

| |

3.00000 144.00] 2.50000 120.00]

| |

| |

1.00000 257.00] 0.45000 115.65]

| |

| |

1.00000 1127.00] 0.45000 507.15]

| |

1.00000 878.00] 0.80000 702.40]

| |

IN

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

65

15

40



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
190 -8

ENGINEER"S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-0918397 | 2 ) 35-1139301 | 3 ) 35-1151771
|RIETH RILEY CONSTRUCTION |E & B PAVING INC JCALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0118 808-06724 8.000 EACH | 49.00000 392.00] 45.00000 360.00] 45.00000 360.00
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | | |
ONLY | | |
0119 808-75245 3871.000 LFT | 1.00000 3871.00] 0.40000 1548.40] 0.40000 1548.40
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0120 808-75260 43.000 LFT | 3.00000 129.00] 2.75000 118.25] 2.75000 118.25
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | | |
0121 808-75278 65.000 LFT | 3.00000 195.00] 2.75000 178.75] 2.75000 178.75
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0122 808-75320 21.000 EACH | 140.00000 2940.00] 125.00000 2625.00] 125.00000 2625.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0123 808-92027 1086.000 LFT | 1.00000 1086.00] 0.95000 1031.70] 0.95000 1031.70
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. | | |
0124 808-98796 60.000 LFT | 1.60000 96.00] 1.50000 90.00] 1.50000 90.00
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | | |
IN., 2 FT. LINE, 4 FT. GAP | | |
SECTION TOTALS | $ 2,098,000.00] $ 2,110,000.00] $ 2,306,966.15
------------------------------------------ e
CONTRACT TOTALS | $ 2,098,000.00] $ 2,110,000.00] $ 2,306,966.15




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 190 -9
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT

SET-ASIDE : Standard

IC 4 ) 35-1875662 IC 5 ) 35-1917625 1C )
ICRIDER & CRIDER, INC. IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  50000.00000 50000.00]  27500.00000 27500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 150000000 18000.00] 2530.00000 30360.00]
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 115000.00000 115000.00| 106380.00000 106380.00]|
MOBILIZATION AND DEMOBILIZATION I I |
0007 203-02000 5128.000 CYS | 50.00000 256400.00] 29.00000 148712.00]
EXCAVATION, COMMON I I |
0008 203-02070 1722.000 CYS | 12.50000 21525.00] 10.00000 17220.00]
BORROW I | |
0009 205-06931 9.000 TON | 50.50000 454.50] 320.00000 2880.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0010 205-06932 110.000 LFT | 7.35000 808.50] 6.50000 715.00]
TEMPORARY CHECK DAM, STRAW BALES | | |
0011 205-06933 8.000 EACH | 106.00000 848.00] 100.00000 800.00]
TEMPORARY DITCH INLET PROTECTION I I |
0012 205-06937 1986.000 LFT | 2.60000 5163.60]| 2.30000 4567.80]
TEMPORARY SILT FENCE | | |
0013 207-08263 14598.000 SYS | 4.25000 62041.50] 8.00000 116784.00]
SUBGRADE TREATMENT, TYPE IA I I |
0014 210-07764 LUMP |  10000.00000 10000.00]  21100.00000 21100.00]
IRRIGATION SYSTEM | I |
0015 211-07454 580.000 CYS | 18.10000 10498.00] 18.00000 10440.00]
STRUCTURE BACKFILL I I |
0016 301-07448 453.000 TON | 22.10000 10011.30] 29.00000 13137.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 304-07493 60.000 TON | 71.40000 4284.00] 124.00000 7440.00]
WIDENING WITH HMA, TYPE B I I |
0018 306-08034 621.000 SYS | 3.45000 2142 _45] 9.00000 5589.00|
I I |

MILLING, ASPHALT, 1 1/2 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 190 -10
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT

SET-ASIDE : Standard

é 4 ) 35-1875662 ( )

IC 5 ) 35-1917625
RIDER & CRIDER, INC. IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 401-07327 1074.000 TON | 80.40000 86349.60] 66.00000 70884.00]
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | | |
0020 401-07397 1790.000 TON | 61.10000 109369.00]| 60.00000 107400.00]
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | I |
0021 401-07407 2865.000 TON | 56.00000 160440.00] 49.00000 140385.00]
QC/QA-HMA, 2, 64, BASE, 25.0 mm | | |
0022 401-07423 2409.000 TON | 55.90000 134663.10]| 53.00000 127677.00]
QC/QA-HMA, 2, 64, BASE, 19.0 mm I I |
0023 401-07429 2190.000 TON | 65.60000 143664.00]| 62.00000 135780.00]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm I | |
0024 402-07453 2188.000 TON | 65.70000 143751.60] 83.00000 181604.00]
HMA FOR TEMPORARY PAVEMENT I I |
0025 406-05520 13.070 TON | 309.00000 4038.63| 360.00000 4705.20]
ASPHALT FOR TACK COAT I I |
0026 502-06627 545.000 SYS | 100.00000 54500.00] 147.00000 80115.00]
PCCP, 6 IN. , COLORED AND STAMPED I I |
0027 604-06070 2354.000 SYS | 28.00000 65912.00] 40.00000 94160.00]
SIDEWALK, CONCRETE I I |
0028 604-07897 22.000 SYS | 150.00000 3300.00] 360.00000 7920.00]
CURB RAMP, CONCRETE, C | | |
0029 604-07901 9.000 SYS | 150.00000 1350.00] 440.00000 3960.00]
CURB RAMP, CONCRETE, G | | |
0030 604-07904 42.000 SYS | 150.00000 6300.00] 240.00000 10080.00]
CURB RAMP, CONCRETE, L I I |
0031 605-06120 673.000 LFT | 15.00000 10095.00] 45_00000 30285.00]
CURB, CONCRETE | | |
0032 605-06121 418.000 LFT | 17.50000 7315.00] 59_00000 24662.00]
CURB, CONCRETE, B , MODIFIED I I |
0033 605-06140 4603.000 LFT | 14.00000 64442 .00] 19.00000 87457.00]
CURB AND GUTTER, CONCRETE | I |
0034 605-94811 2.000 EACH | 400.00000 800.00] 810.00000 1620.00]
CURB TURNOUT I I |
0035 610-07487 103.000 TON | 133.00000 13699.00] 142.00000 14626.00]
HMA FOR APPROACHES, TYPE B I I |
0036 611-05330 507.000 SYS | 45_00000 22815.00] 65.00000 32955.00]
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | I |
6 IN. | | |
0037 611-06497 6.000 EACH | 184.00000 1104.00] 165.00000 990.00]
| | |

MAILBOX ASSEMBLY, SINGLE



PLANT ,SEDUM "HERBSTFREUDE®" AUTMN JOY -

INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
190 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 4 ) 35-1875662 | 5 ) 35-1917625 | )
|CRIDER & CRIDER, |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0038 615-06505 8.000 EACH | 528.00000 4224 .00] 490.00000 3920.00]
MONUMENT, B | | |
0039 615-06510 1.000 EACH | 413.00000 413.00] 380.00000 380.00]
MONUMENT, C | | |
0040 615-06527 1.000 EACH | 413.00000 413.00] 380.00000 380.00]
MONUMENT, SECTION CORNER | | |
0041 616-02320 44.000 SYS | 2.85000 125.40] 18.00000 792.00]
GEOTEXTILES | | |
0042 616-06405 23.000 TON | 43.50000 1000.50] 72.00000 1656.00]
RIPRAP, REVETMENT | | |
0043 616-06451 10.000 TON | 44_.10000 441 .00] 81.00000 810.00]
RIPRAP, UNIFORM | | |
0044 621-06560 2600.000 SYS | 0.70000 1820.00] 0.62000 1612.00]
MULCHED SEEDING, U | | |
0045 621-06575 7577.000 SYS | 3.00000 22731.00] 3.75000 28413.75]
SODDING, NURSERY | | |
0046 622-01937 93.000 EACH | 69.40000 6454 _20] 64.00000 5952.00]
PLANT , BERBERIS THUNBERGI I | | |
ATROPURPUREA * | | |
0047 622-01937 576.000 EACH | 6.00000 3456.00] 6.50000 3744.00]
PLANT , DIANTHUS “HELEN® - PINK | | |
0048 622-01937 256.000 EACH | 10.00000 2560.00] 10.75000 2752.00]
PLANT , DIANTHUS “LACED ROMEO® - PINK | | |
0049 622-01937 272.000 EACH | 10.00000 2720.00] 10.75000 2924.00]
PLANT , GAILLARDIA ARISTATA "BIlJOU" | | |
BLANKET | | |
0050 622-01937 576.000 EACH | 6.00000 3456.00] 6.50000 3744.00]
PLANT , HELIANTHUR "LOW DOWN® - | | |
SUNFLOWER | | |
0051 622-01937 83.000 EACH | 45.00000 3735.00] 50.00000 4150.00]
PLANT , ILEX GLABRA "SHAMROCK® - | | |
SHAMROCK | | |
0052 622-01937 27.000 EACH | 55.00000 1485.00] 60.00000 1620.00]
PLANT , MISCANTHUS SINENSIS "YAKU JIMA*® | | |
- | | |
0053 622-01937 919.000 EACH | 15.00000 13785.00] 16.00000 14704 .00]
PLANT ,RUDEBECKIA FULGIDA var. FULGIDA | | |
- BLACK | | |
0054 622-01937 256.000 EACH | 10.00000 2560.00] 10.75000 2752.00]
| | |
| | |

AUTUMN



INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
: 190 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 4 ) 35-1875662 1C 5 ) 35-1917625 | )
|CRIDER & CRIDER, INC. |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0055 622-01937 264.000 EACH | 10.00000 2640.00] 10.75000 2838.00]
PLANT ,SEDUM "PURPLE EMPEROR® - PURPLE | | |
EMPEROR | | |
0056 622-01937 576.000 EACH | 6.00000 3456.00] 6.50000 3744.00]
PLANT , SEDUM "ROSY GLOW®" - ROSY GLOW | | |
SEDUM | | |
0057 622-01937 576.000 EACH | 6.00000 3456.00] 6.50000 3744.00]
PLANT , SEDUM SPECTABILE "RUBY JEWEL® - | | |
RUBY | | |
0058 622-01937 576.000 EACH | 6.00000 3456.00] 6.50000 3744.00]
PLANT , SEDUM SPURIUM "BRONZE CARPET" - | | |
BRONZE | | |
0059 622-01937 21.000 EACH | 350.00000 7350.00] 380.00000 7980.00]
PLANT , ZELKOVA SERRATA "GREEN VASE® - | | |
0060 622-04990 1019.000 LFT | 7.50000 7642 .50] 8.50000 8661.50]
LANDSCAPE EDGING | | |
0061 714-93978 68.000 LFT | 400.00000 27200.00] 320.00000 21760.00]
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 4 FT. X 2 FT. | | |
0062 715-05048 4410.000 LFT | 4.75000 20947 .50] 5.50000 24255.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0063 715-05149 261.000 LFT | 24 .60000 6420.60] 49.00000 12789.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0064 715-05151 336.000 LFT | 28.70000 9643.20] 42.00000 14112 .00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0065 715-05152 274.000 LFT | 32.10000 8795.40] 41.00000 11234.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0066 715-05154 1322.000 LFT | 42 .00000 55524._00] 48.00000 63456.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. | | |
0067 715-05156 519.000 LFT | 52.40000 27195.60] 80.00000 41520.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. | | |
0068 715-46020 1.000 EACH | 962.00000 962.00] 920.00000 920.00]
PIPE END SECTION, 24 IN. | | |
0069 715-46030 1.000 EACH | 1140.00000 1140.00] 1050.00000 1050.00]
PIPE END SECTION, 30 IN. | | |
0070 718-52610 608.000 CYS | 33.20000 20185.60] 37.50000 22800.00]
AGGREGATE FOR UNDERDRAINS | | |
0071 718-99153 3489.000 SYS | 1.15000 4012.35] 1.80000 6280.20]
| | |

GEOTEXTILES FOR UNDERDRAIN



TEMPORARY TRANSVERSE PAVMENT MARKING,

INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
: 190 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 4 ) 35-1875662 | 5 ) 35-1917625 | )
|CRIDER & CRIDER, INC. |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0072 720-44000 5.000 EACH | 698.00000 3490.00] 620.00000 3100.00]
CASTING, ADJUST TO GRADE | |
0073 720-45030 1.000 EACH | 1590.00000 1590.00] 1300.00000 1300.00]
INLET, E7 | | |
0074 720-45035 3.000 EACH | 1740.00000 5220.00] 1240.00000 3720.00]
INLET, F7 | | |
0075 720-45040 3.000 EACH | 2160.00000 6480.00] 1890.00000 5670.00]
INLET, G7 | | |
0076 720-45260 1.000 EACH | 795.00000 795.00] 1530.00000 1530.00]
PIPE CATCH BASIN, 12 IN. | | |
0077 720-45410 8.000 EACH | 2280.00000 18240.00] 2330.00000 18640.00]
MANHOLE, C4 | | |
0078 720-45415 2.000 EACH | 2760.00000 5520.00] 3090.00000 6180.00]
MANHOLE, D4 | | |
0079 720-45515 2.000 EACH | 54000.00000 108000.00] 27000.00000 54000.00]
MANHOLE, D4, MODIFIED STORMWATER | | |
QUAILLTY TREATMENT STRUCTURE | | |
0080 720-45605 15.000 LFT | 479.00000 7185.00] 920.00000 13800.00]
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0081 720-93501 1.000 EACH | 6980.00000 6980.00] 8640.00000 8640.00]
MANHOLE, L4 | | |
0082 720-98174 9.000 EACH | 2310.00000 20790.00] 3100.00000 27900.00]
INLET, B15 | | |
0083 720-98555 9.000 EACH | 2310.00000 20790.00] 3100.00000 27900.00]
INLET, C15 | | |
0084 801-03290 2.000 EACH | 212.00000 424 .00] 160.00000 320.00]
CONSTRUCTION SIGN, C | | |
0085 801-04308 2.000 EACH | 396.00000 792.00] 400.00000 800.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0086 801-06203 8000.000 LFT | 0.30000 2400.00] 0.35000 2800.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0087 801-06207 8000.000 LFT | 1.05000 8400.00] 1.00000 8000.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0088 801-06216 144.000 LFT | 3.15000 453.60] 2.50000 360.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
24 IN. | | |
0089 801-06218 144.000 LFT | 6.30000 907.20] 6.00000 864.00]
| | |
| | |

REMOVABLE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
: 190 -14
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 4 ) 35-1875662 1C 5 ) 35-1917625 1(C )
|CRIDER & CRIDER, INC. |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0090 801-06625 12.000 EACH | 74 .60000 895.20] 130.00000 1560.00]
DETOUR ROUTE MARKER ASSEMBLY | | |
0091 801-06640 23.000 EACH | 165.00000 3795.00] 180.00000 4140.00]
CONSTRUCTION SIGN, A | | |
0092 801-06645 2.000 EACH | 40.20000 80.40] 60.00000 120.00]
CONSTRUCTION SIGN, B | | |
0093 801-06775 LUMP ] 100000.00000 100000.00] 52095.50000 52095.50]
MAINTAINING TRAFFIC | | |
0094 801-07118 48.000 LFT | 17.20000 825.60] 18.00000 864.00]
BARRICADE, 111-A | | |
0095 801-07119 24.000 LFT | 19.50000 468.00] 22.00000 528.00]
BARRICADE, 111-B | | |
0096 801-53072 LUMP | 15000.00000 15000.00] 13300.00000 13300.00]
TEMPORARY TRAFFIC SIGNAL , PHASE 11 | | |
0097 801-53072 LUMP | 12000.00000 12000.00] 10900.00000 10900.00]
TEMPORARY TRAFFIC SIGNAL , PHASE 111 | | |
0098 802-05701 652.000 LFT | 11.50000 7498.00] 10.50000 6846.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0099 802-05702 33.000 LFT | 10.90000 359.70] 9.75000 321.75]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0100 802-07060 1.000 EACH | 459.00000 459.00] 420.00000 420.00]
SIGN, SHEET, RELOCATE | | |
0101 802-76025 364.000 SFT | 16.60000 6042 .40] 15.50000 5642.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0102 802-76045 30.000 SFT | 17.40000 522.00] 15.50000 465.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.125 IN. THICKNESS | | |
0103 805-06592 480.000 LFT | 16.10000 7728.00] 15.00000 7200.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. | | |
0104 807-02191 2.000 EACH | 975.00000 1950.00] 900.00000 1800.00]
HANDHOLE, LIGHTING | | |
0105 807-04651 600.000 LFT | 0.25000 150.00] 1.00000 600.00]
WIRE , (POLE CIRCUIT) 1c/10 | | |
0106 807-04651 1030.000 LFT | 7.80000 8034.00] 7.00000 7210.00]
WIRE , 4-1c/6 IN PLACTIC DUCT | | |
0107 807-04654 12.000 EACH | 3790.00000 45480.00] 3500.00000 42000.00]
| | |

LIGHT POLE , ORNAMENTAL with LUNINAIRE



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
: 190 -15
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 4 ) 35-1875662 | 5 ) 35-1917625 | )
|CRIDER & CRIDER, |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0108 807-86810 1.000 EACH | 4590.00000 4590.00] 4300.00000 4300.00]
SERVICE POINT, 11 | | |
0109 807-86910 12.000 EACH | 32.10000 385.20] 30.00000 360.00]
CONNECTOR KIT, UNFUSED | | |
0110 807-86915 12.000 EACH | 32.70000 392.40] 30.00000 360.00]
CONNECTOR KIT, FUSED | | |
0111 807-86920 44.000 EACH | 19.70000 866.80] 19.00000 836.00]
MULTIPLE COMPRESSION FITTING, | | |
NON-WATERPROOFED | | |
0112 807-86930 16.000 EACH | 17.40000 278.40] 15.50000 248.00]
INSULATION LINK, NONWATERPROOFED | | |
0113 808-03439 560.000 LFT | 4.30000 2408.00] 4_.50000 2520.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK, WHITE, 24 IN. | | |
0114 808-04767 48.000 LFT | 2.85000 136.80] 5.50000 264.00]
LINE , THERMOPLASTIC, YIELD LINE, 16 X | | |
24 IN. | | |
0115 808-06701 257.000 LFT | 0.50000 128.50] 1.10000 282.70]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0116 808-06703 1127.000 LFT | 0.50000 563.50] 1.00000 1127.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0117 808-06705 878.000 LFT | 0.90000 790.20] 1.50000 1317.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0118 808-06724 8.000 EACH | 51.60000 412 .80] 110.00000 880.00]
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | | |
ONLY | | |
0119 808-75245 3871.000 LFT | 0.45000 1741.95] 1.00000 3871.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0120 808-75260 43.000 LFT | 3.15000 135.45] 3.20000 137.60]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | | |
0121 808-75278 65.000 LFT | 3.15000 204.75] 3.20000 208.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0122 808-75320 21.000 EACH | 143.00000 3003.00] 82.00000 1722.00]
| | |
| | |

THERMOPLASTIC, LANE INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 190 -16
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,112,947.48 ROUTE :
CALL ORDER : 190 CONTRACT ID : R -28448-A COUNTIES : HENDRICKS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 4 ) 35-1875662 1C 5 ) 35-1917625 1(C )
|CRIDER & CRIDER, INC. |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0123 808-92027 1086.000 LFT | 1.10000 1194 .60] 1.50000 1629.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. | | |
0124 808-98796 60.000 LFT | 1.70000 102.00] 5.25000 315.00]
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | | |
IN., 2 FT. LINE, 4 FT. GAP | | |
SECTION TOTALS | $ 2,329,572.08] $ 2,364,000.00] $
------------------------------------------ e
CONTRACT TOTALS | $ 2,329,572.08] $ 2,364,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 200 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 372,130.74 ROUTE :- US 35
CALL ORDER : 200 CONTRACT ID : R -28454-A COUNTIES : PULASKI
LETTING DATE : 10/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT

CONTRACT TIME : 06/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :

SET-ASIDE : Standard

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1139301 E & B PAVING INC $ 365,278.03 100.0000%
2 35-0997978 PHEND & BROWN INC $ 367,000.00 100.4714%
IC 1 ) 35-1139301 IC 2 ) 35-0997978 1C )
IE & B PAVING INC |PHEND & BROWN INC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001 INTERSECTION IMPROVEMENT

0001 105-06845 LUMP 14650.00000 14650.00 6400.00000 6400.00
CONSTRUCTION ENGINEERING

0002 105-07038 8.000 MOS 1900.00000 15200.00 500.00000 4000.00
FIELD OFFICE, A

0003 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

I I |
| | |
| | |
I I |
I I |
| | |
| | |
I I |
I I |
I I |
| 1.00000 1.00] |
I I |
: : |
0007 201-52370 LUMP | 9500.00000 9500.00] 11000.00000 11000.00]
I I |
I I |
I I |
| | |
I I |
I I |
| | |
| | |
I I |
I I |
| | |
| | |
I I |

1.00000 1.00

17900.00000 17900.00 18350.00000 18350.00

CLEARING RIGHT OF WAY

0008 202-74035 2.000 EACH 150.00000 300.00 200.00000 400.00
SIGN, REMOVE

0009 202-74045 4.000 EACH 190.00000 760.00 200.00000 800.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV

0010 203-02000 941.000 CYS 35.00000 32935.00 20.00000 18820.00
EXCAVATION, COMMON

0011 205-03371 396.000 CYS 18.00000 7128.00 10.00000 3960.00
SEDIMENT, REMOVE

0012 205-06932 88.400 LFT 12.95000 1144.78 13.00000 1149.20
TEMPORARY CHECK DAM, STRAW BALES

0013 205-06937 1480.000 LFT 1.45000 2146.00 1.50000 2220.00

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 200 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 372,130.74 ROUTE :- US 35
CALL ORDER : 200 CONTRACT ID : R -28454-A COUNTIES : PULASKI
LETTING DATE : 10/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE : Standard

FLASHING ARROW SIGN

IC 1 ) 35-1139301 IC 2 ) 35-0997978 1C )
IE & B PAVING INC |PHEND & BROWN INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 207-08263 2170.000 SYS | 19.00000 41230.00] 15.00000 32550.00]
SUBGRADE TREATMENT, TYPE IA | | |
0015 301-07448 78.000 TON | 33.00000 2574.00] 30.00000 2340.00]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0016 306-08033 2947.000 SYS | 1.00000 2947.00] 3.50000 10314.50]
MILLING, ASPHALT, 1 IN. | | |
0017 306-08043 1488.000 SYS | 6.00000 8928.00]| 3.50000 5208.00]
MILLING, TRANSITION I | |
0018 402-07434 497.000 TON | 78.00000 38766.00] 78.00000 38766.00]
HMA SURFACE, TYPE C I I |
0019 402-07439 899.000 TON | 52.00000 46748_00] 50.00000 44950.00]
HMA INTERMEDIATE, TYPE C I | |
0020 402-07442 872.000 TON | 50.00000 43600.00] 130.00000 113360.00]
HMA BASE, TYPE C I I |
0021 406-05520 5.000 TON | 1.00000 5.00] 1.00000 5.00]
ASPHALT FOR TACK COAT I | |
0022 610-07486 92.000 TON | 85.00000 7820.00] 80.00000 7360.00]
HMA FOR APPROACHES, TYPE A I I |
0023 615-06490 8.000 EACH | 150.00000 1200.00] 175.00000 1400.00]
RIGHT OF WAY MARKER I | |
0024 615-06505 2.000 EACH | 550.00000 1100.00] 715.00000 1430.00]
MONUMENT, B | | |
0025 621-01004 4.000 EACH | 200.00000 800.00] 200.00000 800.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0026 621-02363 2466.000 SYS | 0.75000 1849.50] 0.70000 1726.20]
MULCHED SEEDING, T, CONVENTIONAL MIX | | |
0027 621-06559 2466.000 SYS | 1.05000 2589.30] 1.05000 2589.30]
MULCHED SEEDING, R I I |
0028 801-06203 12220.000 LFT | 0.30000 3666.00]| 0.12000 1466.40]
TEMPORARY PAVEMENT MARKING, 4 IN. | I |
0029 801-06207 12902.000 LFT | 0.90000 11611.80] 0.70000 9031.40]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0030 801-06640 27.000 EACH | 84_00000 2268.00] 78.00000 2106.00]
CONSTRUCTION SIGN, A I | |
0031 801-06645 8.000 EACH | 20.00000 160.00] 2400000 192.00]
CONSTRUCTION SIGN, B I I |
0032 801-06710 60.000 DAY | 1400000 840.00] 12.00000 720.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 200 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 372,130.74 ROUTE :- US 35
CALL ORDER : 200 CONTRACT ID : R -28454-A COUNTIES : PULASKI
LETTING DATE : 10/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE : Standard

CONTRACT TOTALS

IC 1 ) 35-1139301 IC 2 ) 35-0997978 1C )
IE & B PAVING INC |PHEND & BROWN INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 801-06775 LUMP |  26215.00000 26215.00]  13296.80000 13296.82]
MAINTAINING TRAFFIC | | |
0034 801-07119 60.000 LFT | 75.00000 4500.00] 16.85000 1011.00]
BARRICADE, 111-B I I |
0035 802-05701 73.500 LFT | 19.00000 1396.50] 15.55000 1142_93]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | I |
0036 802-05702 22.700 LFT | 18.00000 408.60] 10.25000 232.68]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0037 802-76025 27.500 SFT | 20.00000 550.00] 28.00000 770.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0038 802-76035 6.000 SFT | 23.00000 138.00] 27.00000 162.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0039 802-91122 2.000 EACH | 125.00000 250.00] 90.00000 180.00]
SIGN, GROUND MOUNTED, RESET I I |
0040 805-96014 74.000 LFT | 4.00000 296.00] 2.00000 148.00]
SAW CUT, FULL DEPTH I | |
0041 808-06703 1256.000 LFT | 0.75000 942.00] 0.60000 753.60]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0042 808-06713 3506.000 LFT | 0.30000 1051.80] 0.10000 350.60]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0043 808-06716 3936.000 LFT | 0.75000 2952.00] 0.45000 1771.20]
LINE, REMOVE | | |
0044 808-75240 425.000 LFT | 0.75000 318.75] 0.73000 310.25]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0045 808-75245 1144.000 LFT | 0.75000 858.00] 0.43000 491.92|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0046 808-75996 50.000 EACH | 9.00000 450.00] 15.00000 750.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0047 808-75998 79.000 EACH | 58.00000 4582 .00 28.00000 2212.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 365,278.03| $ 367,000.00] $
------------------------------------------ A
|

$ 365,278.03] $ 367,000.00] $
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 210 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 10/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1128289 BEATY CONSTRUCTION INC $ 3,714,030.46 100.0000%
2 35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 3,796,448.00 102.2191%
3 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 3,820,641.04 102.8705%
4  35-1618530 AMERICAN CONTRACTING & SERVICES $ 4,032,121.88 108.5646%
5 35-1609544 SCHUTT-LOOKABILL CO $ 4,914,832.89 132.3315%
IC 1 ) 35-1128289 IC 2 ) 35-1364963 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC IERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUN
------------------------------------------ A
SECTION 0001  INTERCHANGE MODIFICATION
| | |
0001 105-06845 LUMP |  30000.00000 30000.00]  75000.00000 75000.00]  28519.12000 28519.
CONSTRUCTION ENGINEERING I | |
0002 105-07038 16.000 MOS | 1625.00000 26000.00] 1250.00000 20000.00] 2091.72000 33467.
FIELD OFFICE, A | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE | | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP | 185700.00000 185700.00] 183500.00000 183500.00] 189882_05000 189882.
MOBILIZATION AND DEMOBILIZATION I I |
0008 201-52370 LUMP |  74280.00000 74280.00]  73250.00000 73250.00]  73120.84000 73120.
CLEARING RIGHT OF WAY I I |
0009 202-02240 228.000 SYS | 20.00000 4560.00] 15.00000 3420.00] 13.77000 3139.
PAVEMENT REMOVAL I I |
0010 202-02241 600.000 LFT | 5.75000 3450.00] 2.75000 1650.00] 2.60000 1560.
I I |

GUARDRAIL, REMOVE



ENGINEER™S ESTIMATE: $ 4,312,827.05

CALL ORDER : 210

LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28519-A

: GREENFIELD DISTRICT

ROUTE : 1-69

COUNTIES : HAMILTON

DATE :
PAGE :

10/25/06
210 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0011 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS

0012 202-91385 9.000 EACH
INLET, REMOVE

0013 202-93741 6.000 EACH
GUARD RAIL END TREATMENT, REMOVE

0014 203-02000 4080.000 CYS
EXCAVATION, COMMON

0015 203-02070 7051.000 CYS
BORROW

0016 205-06937 10940.000 LFT
TEMPORARY SILT FENCE

0017 206-51230 154.800 CYS
EXCAVATION, FOUNDATION, UNCLASSIFIED

0018 207-08262 13010.200 SYS
SUBGRADE TREATMENT, TYPE 1

0019 207-08267 4139.000 SYS
SUBGRADE TREATMENT, TYPE I11A

0020 210-05811 15.000 EACH
REPAIR ,CONCRETE COLUMN

0021 211-02050 104.300 CYS
B BORROW

0022 211-06467 49.600 CYS
AGGREGATE FOR END BENT BACKFILL

0023 211-07454 144.000 CYS
STRUCTURE BACKFILL

0024 213-04324 2.000 CYs
FLOWABLE FILL

0025 301-07448 2143.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0026 302-07455 99.000 CYS
DENSE GRADED SUBBASE

0027 304-07491 45.000 TON
HMA PATCHING, TYPE C

0028 304-07494 1653.000 TON
WIDENING WITH HMA, TYPE C

0029 306-08034 15829.400 SYS
MILLING, ASPHALT, 1 1/2 IN.

0030 306-08043 1120.000 SYS

MILLING, TRANSITION

UNIT PRICE
62074 .45000
400.00000
150.00000
7.00000
14.50000
1.55000
75.00000
10.25000
8.50000
100.00000
50.00000
50.00000
40.00000
250.00000
20.00000
60.00000
172.50000
56.00000
1.50000

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
| 3.45000
|

( 1 ) 35-1128289
BEATY CONSTRUCTION INC

2 ) 35-1364963

RBER & MILLIGAN CONSTR. CO.

1C

AMOUNT| UNIT PRICE AMOUNT:
62074.45] 150000 .00000 150000.00]
3600.00’ 200.00000 1800.00=
9oo.ooI 300.00000 1800.00:
zsseo.ool 12.00000 48960.00}
102239.50I 12.00000 84612.00:
16957.00I 1.35000 14769.00}
llGl0.00I 25.00000 3870.00:
133354.55I 4.75000 61798.45}
35181.50I 6.25000 25868.75:
1500.00I 600.00000 9ooo.oo=
5215.00I 37.50000 3911.25}
2480.00’ 40.00000 1984.00=
5760.00I 40.00000 57eo.oo=
soo.ooi 125.00000 250.oo=
42860.00I 22.75000 48753.25:
5940.00I 46.00000 4554.oo=
7762.50I 175.00000 7875.00:
92568.00I 48.00000 79344.00}
23744.10I 2.35000 37199.09}
3864.00! 3.35000 3752.ooi

3 ) 05-0558668
JWEDDLE BROTHERS HIGHWAY GROUP

UNIT PRICE

305.

208.

7.

8.

2.

30.

560.

22.

7.

22.

229.

19.

37.

166.

65.

23000

52000

17000

94000

94000

11000

96000

-42000

.80000

44000

98000

69000

98000

63000

49000

67000

54000

09000

.48000

-49000

AMOUN

____________________________ e
240954.

240954.

2749.

1249.

32395.

63035.

23083.

4792.

70515.

32284.

8406.

2396.

3853.

3309.

459.

41767.

3729.

7494 .

107593.

23427 .

1668.

T

23

68

02

20

94

40

61

28

20

60

81

42

12

26

07

33

30

77

51

80



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 210 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1364963 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC IERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0031 401-07334 2364.100 TON | 65.00000 153666.50] 8400000 198584.40] 62.45000 147638.05
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0032 401-07403 1444300 TON | 62.50000 90268.75] 80.50000 116266.15| 60.37000 87192.39
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0033 401-07408 3535.800 TON | 53.00000 187397.40] 71.50000 252809.70] 51.00000 180325.80
QC/QA-HMA, 3, 64, BASE, 25.0 mm | | |
0034 402-07432 138.000 TON | 105.00000 14490.00] 89_.50000 12351.00] 104.08000 14363.04
HMA SURFACE, TYPE A I | |
0035 402-07433 250.300 TON | 81.00000 20274.30] 100.00000 25030.00] 78.06000 1953842
HMA SURFACE, TYPE B I I |
0036 402-07438 496.900 TON | 70.00000 34783.00] 63.50000 31553.15] 67.65000 33615.29
HMA INTERMEDIATE, TYPE B I | |
0037 402-07440 328.100 TON | 62.00000 20342.20] 63.50000 20834.35] 59.33000 19466.17
HMA BASE, TYPE A I I |
0038 402-07441 1566.100 TON | 60.00000 93966.00] 5125000 80262.63] 57.25000 8965923
HMA BASE, TYPE B I | |
0039 402-07452 357.000 TON | 64.50000 23026.50] 60.00000 21420.00] 62.45000 2229465
HMA, TYPE C, WEDGE AND LEVEL I I |
0040 406-05520 12.200 TON | 135.00000 1647.00] 275.00000 3355.00] 130.11000 1587.34
ASPHALT FOR TACK COAT I | |
0041 601-01522 4.000 EACH | 1700.00000 6800.00] 1900.00000 7600.00] 1873.52000 7494.08
GUARDRAIL TRANSITION TYPE TGB | | |
0042 601-01626 1.000 EACH | 1400.00000 1400.00] 1800.00000 1800.00] 1769.43000 1769.43
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
CURVED, 2 I I |
0043 601-06035 280.000 LFT | 14.50000 4060.00]| 10.50000 2940.00]| 10.41000 2914.80
GUARDRAIL, RESET | | |
0044 601-06233 2.000 EACH | 7050.00000 14100.00] 7950.00000 15900.00] 8014.50000 16029.00
IMPACT ATTENUATOR, ED, W1, TL-3 I I |
0045 601-08425 600.000 LFT | 18.00000 10800.00] 8.00000 4800.00] 8.33000 4998.00
WIRE ROPE SAFETY BARRIER, TL-4 ,REMOVE | I |
AND RESET I | |
0046 601-94689 3.000 EACH | 2275.00000 6825.00] 2750.00000 8250.00] 2706.19000 8118.57
GUARDRAIL END TREATMENT, 0S I I |
0047 601-99105 206.250 LFT | 15.50000 3196.88]| 20.60000 4248 .75] 20.82000 429413
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0048 603-03829 253.000 LFT | 116.25000 29411.25] 92.50000 23402.50] 93.68000 23701.04
FENCE ,PVC CHAIN LINK, 63 IN. I I |
0049 605-06150 534.000 LFT | 23.25000 12415.50] 20.00000 10680.00] 17.37000 9275.58
| | |

CURB AND GUTTER, C, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

10/25/06
210 -4
TABULATION OF BIDS

RUCTURE

ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1364963 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC IERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0050 609-06259 593.400 SYS | 69.25000 41092.95] 70.00000 41538.00] 59.63000 35384.44
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. I | |
0051 615-06505 22.000 EACH | 455.00000 10010.00] 450.00000 9900.00] 416.34000 9159.48
MONUMENT, B I I |
0052 615-06510 6.000 EACH | 425.00000 2550.00] 350.00000 2100.00] 312.25000 1873.50
MONUMENT, C | I |
0053 615-06515 2.000 EACH | 130.00000 260.00] 250.00000 500.00] 208.17000 416.34
MONUMENT, D I I |
0054 616-02320 1090.000 SYS | 2.00000 2180.00] 3.00000 3270.00] 1.89000 2060.10
GEOTEXTILES I I |
0055 616-06405 115.000 TON | 30.00000 3450.00] 25.00000 2875.00] 35.36000 4066.40
RIPRAP, REVETMENT I I |
0056 616-06451 320.000 TON | 31.00000 9920.00] 25.00000 8000.00]| 30.44000 9740.80
RIPRAP, UNIFORM I I |
0057 616-06455 645.000 SYS | 60.00000 38700.00] 4400000 28380.00] 5650000 36442.50
SLOPEWALL I I |
0058 616-93772 3.000 EACH | 300.00000 900.00] 125.00000 375.00] 763.62000 2290.86
INSPECTION HOLE I | |
0059 619-51859 LUMP |  32000.00000 32000.00]  33500.00000 33500.00] 28102.78000 28102.78
PAINT STEEL BRIDGE | | |
0060 619-61000 LUMP |  32000.00000 32000.00]  33500.00000 33500.00]  40592.91000 40592.91
CLEAN STEEL BRIDGE | | |
0061 621-01004 4.000 EACH | 450.00000 1800.00] 475.00000 1900.00] 520.42000 2081.68
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0062 621-06545 1.900 TON | 800.00000 1520.00] 800.00000 1520.00] 312.25000 593.28
FERTILIZER I I |
0063 621-06554 698.100 LBS | 3.50000 2443_35] 4.75000 3315.98] 3.12000 2178.07
SEED MIXTURE, U | | |
0064 621-06565 9.300 TON | 470.00000 4371.00] 600.00000 5580.00]| 312.25000 2903.93
MULCHING MATERIAL I | |
0065 621-06574 71.000 SYS | 14..00000 994.00] 12.00000 852.00] 2.91000 206.61
SODDING I I |
0066 701-51195 1178.000 LFT | 45_00000 53010.00] 47 .50000 55955_00] 54 _60000 64318.80
PILE, STEEL H, HP 12 X 53 I | |
0067 701-91792 31.000 EACH | 125.00000 3875.00] 100.00000 3100.00] 104.92000 3252.52
PILE TIP, STEEL H I I |
0068 702-51005 175.100 CYS | 900.00000 157590.00] 440.00000 77044 _00] 580.37000 101622.79
| | |

CONCRETE, A, SUBST



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
210 -5

ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 l 2 ) 35-1364963 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC IERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0069 702-51100 167.000 LBS | 11.00000 1837.00] 5.00000 835.00] 3.00000 501.00
DRAIN PIPE, CAST IRON, 6 IN. | | |
0070 702-51110 1028.000 LBS | 2.75000 2827.00] 4.00000 4112.00] 2.61000 2683.08
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0071 702-51863 796.000 EACH | 15.00000 11940.00] 9.00000 7164.00] 8.91000 7092.36
FIELD DRILLED HOLE IN CONCRETE | | |
0072 702-51864 80.000 EACH | 19.25000 1540.00] 18.00000 1440._00] 32.93000 2634.40
FIELD DRILLED HOLE I | |
0073 702-93722 30.900 CYS | 250.00000 7725.00] 500.00000 15450.00] 192.41000 5945.47
CONCRETE, C I I |
0074 703-51032 200795.000 LBS | 0.85000 170675.75| 0.90000 180715.50] 0.83000 166659.85
REINFORCING STEEL, EPOXY COATED I | |
0075 703-97936 312.000 EACH | 20.00000 6240.00] 12.50000 3900.00] 17.40000 5428.80
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0076 704-51002 606.800 CYS | 425.00000 257890.00| 435.00000 263958.00] 46934000 28479551
CONCRETE, C, SUPERSTRUCTURE I | |
0077 706-06339 264.000 LFT | 78.05000 20605.20] 80.00000 21120.00] 79.10000 20882.40
RAILING, PF-1 I I |
0078 706-06343 264.000 LFT | 170.40000 44985 _60]| 156.00000 41184 .00 158.21000 41767.44
RAILING, PS-2 I | |
0079 706-06351 2.000 EACH | 1750.00000 3500.00] 1500.00000 3000.00] 1717.39000 3434.78
CONCRETE BRIDGE RAILING TRANSITION, | | |
TPF-1 | | |
0080 706-51020 39.000 CYS | 550.00000 21450.00] 475.00000 18525.00] 550.61000 21473.79
CONCRETE, C, RAILING I I |
0081 709-04647 LUMP |  52000.00000 52000.00]  45000.00000 45000.00|  37269.44000 37269.44
FIBER WRAP CONCRETE CASING SYSTEM | | |
0082 709-51821 LUMP |  12000.00000 12000.00]  12500.00000 12500.00]  12011.34000 12011.34
SURFACE SEAL I I |
0083 711-51038 LUMP | 325000.00000 325000.00] 375000.00000 375000.00] 447991 .50000 447991 .50
STRUCTURAL STEEL | I |
0084 711-51877 LUMP |  16234.96000 16234.96]  30000.00000 30000.00]  14981.91000 14981.91
JACKING AND SUPPORTING BEAMS I I |
0085 711-96800 1242.000 EACH | 2.25000 2794 .50 2.25000 2794.50] 2.15000 2670.30
STUD SHEAR CONNECTORS I I |
0086 715-05149 369.000 LFT | 45_00000 16605.00] 2400000 8856.00]| 4258000 15712.02
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0087 715-05407 125.000 LFT | 12.50000 1562.50] 7.50000 937.50] 6.00000 750.00
I I |

PIPE, END BENT DRAIN, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
210 -6

ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 l 2 ) 35-1364963 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC IERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0088 715-46000 2.000 EACH | 425.00000 850.00] 250.00000 500.00] 205.27000 410.54
PIPE END SECTION, 12 IN. | | |
0089 720-44000 1.000 EACH | 450.00000 450.00] 250.00000 250.00] 278.09000 278.09
CASTING, ADJUST TO GRADE I I |
0090 720-45410 2.000 EACH | 3000.00000 6000.00] 2500.00000 5000.00] 183646000 3672.92
MANHOLE, C4 | | |
0091 720-98174 2.000 EACH | 2000.00000 4000.00]| 1500.00000 3000.00] 2104.43000 4208.86
INLET, B15 I I |
0092 726-92406 30.000 EACH | 1075.00000 32250.00] 1000.00000 30000.00] 718.36000 21550.80
BEARING ASSEMBLY, ELASTOMERIC I I |
0093 801-04308 2.000 EACH | 375.00000 750.00] 400.00000 800.00] 363.25000 726.50
ROAD CLOSURE SIGN ASSEMBLY I | |
0094 801-06203 27784.000 LFT | 0.18000 5001.12] 0.20000 5556.80]| 0.18000 5001.12
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0095 801-06207 9428.000 LFT | 1.00000 9428.00]| 1.00000 9428.00]| 0.99000 9333.72
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0096 801-06640 18.000 EACH | 160.00000 2880.00] 175.00000 3150.00] 155.09000 2791.62
CONSTRUCTION SIGN, A I | |
0097 801-06645 7.000 EACH | 4200000 294.00] 40.00000 280.00] 40.59000 284.13
CONSTRUCTION SIGN, B | | |
0098 801-06710 480.000 DAY | 25.00000 12000.00] 15.00000 7200.00] 12.49000 5995.20
FLASHING ARROW SIGN | | |
0099 801-06775 LUMP | 100000.00000 100000.00]  85000.00000 85000.00] 123184.95000 123184.95
MAINTAINING TRAFFIC I I |
0100 801-07119 108.000 LFT | 12.50000 1350.00] 12.50000 1350.00] 12.49000 1348.92
BARRICADE, 111-B | | |
0101 801-08401 380.000 LFT | 25.00000 9500.00] 16.50000 6270.00] 15.83000 6015.40
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0102 801-08508 1610.000 LFT | 26.00000 41860.00] 18.00000 28980.00] 22.11000 35597.10
TEMPORARY TRAFFIC BARRIER, TYPE 2, | I |
ANCHORED I | |
0103 802-05701 339.000 LFT | 14..00000 4746.00] 14.00000 4746.00] 14.06000 4766.34
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0104 802-05702 26.000 LFT | 16.00000 416.00] 16.00000 416.00] 15.78000 410.28
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0105 802-07057 394.600 SFT | 18.00000 7102.80] 18.00000 7102.80] 18.29000 7217.23
| | |

SIGN, PANEL, WITH LEGEND



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 210 -7
TABULATION OF BIDS

EMERGENCY VEHICLE LIGHT DETECTOR,
SINGLE CHANNEL, ONE DIRECTION

ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1364963 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC IERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0106 802-07151 1.000 EACH | 365.00000 365.00] 450.00000 450.00] 372.47000 372.47
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, VI1I | | |
0107 802-07158 2.000 EACH | 3875.00000 7750.00] 4000.00000 8000.00] 3747.63000 7495.26
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, | | | |
0108 802-76025 109.650 SFT | 21.00000 2302.65] 20.00000 2193.00] 20.67000 2266.47
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0109 802-76035 175.900 SFT | 22.00000 3869.80]| 21.00000 3693.90] 21.24000 3736.12
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0110 802-76095 1873.000 LBS | 1.50000 2809.50] 1.80000 3371.40] 1.53000 2865.69
STRUCTURAL STEEL, BREAKAWAY I I |
0111 802-76140 2.000 EACH | 21700.00000 43400.00]  22000.00000 44000.00]  20917.71000 41835.42
OVERHEAD SIGN STRUCTURE, CANTILEVER I | |
DOUBLE ARM I I |
0112 805-01652 580.000 LFT | 2.75000 1595_00] 2.75000 1595_00] 2.65000 1537.00
WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, | | |
1/C | | |
0113 805-01842 20.000 EACH | 875.00000 17500.00] 850.00000 17000.00] 847.09000 16941.80
HANDHOLE, SIGNAL | | |
0114 805-01844 2780.000 LFT | 13.75000 38225.00] 13.25000 36835.00] 13.38000 37196.40
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0115 805-01879 2.000 EACH | 735.00000 1470.00] 700.00000 1400.00] 722.02000 1444 .04
SIGNAL SERVICE, INSTALL | | |
0116 805-02072 1.000 EACH |  16000.00000 16000.00]  15750.00000 15750.00]  15448.61000 15448 _61
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | I |
0117 805-02073 1.000 EACH |  16250.00000 16250.00]  16000.00000 16000.00]  15802.39000 15802.39
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM | I |
0118 805-02077 1.000 EACH |  17500.00000 17500.00]  17000.00000 17000.00]  17009.15000 17009.15
SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM | I |
0119 805-02152 4.000 EACH | 325.00000 1300.00] 350.00000 1400.00] 318.44000 1273.76
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 18 IN. I | |
0120 805-03537 1.000 EACH | 17975.00000 17975.00]  17500.00000 17500.00]  17313.70000 17313.70
SIGNAL CANTILEVER STRUCTURE, 45 FR. ARM | I |
0121 805-03978 6.000 EACH | 1800.00000 10800.00] 1750.00000 10500.00] 1737.61000 1042566
| | |
| | |



ENGINEER™S ESTIMATE: $ 4,312,827.05
CALL ORDER : 210

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28519-A

ROUTE :

1-69

COUNTIES : HAMILTON

DATE :
PAGE :

10/25/06
210 -8

LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1364963 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC IERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0122 805-03980 6.000 EACH | 225.00000 1350.00] 210.00000 1260.00] 209.13000 1254.78
EMERGENCY VEHICLE CONFIRMATION LIGHT KI | | |
0123 805-03985 1320.000 LFT | 1.20000 1584 .00 1.30000 1716.00] 1.19000 1570.80
DETECTOR CABLE 3C 20GA. I | |
0124 805-05870 6.000 EACH | 3250.00000 19500.00] 3100.00000 18600.00] 3143.83000 18862.98
SIGNAL SUPPORT FOUNDATION | | |
0125 805-06362 1.000 EACH |  20200.00000 20200.00]  19500.00000 19500.00]  19491.35000 1949135
SIGNAL AND LIGHTING COMBINATION POLE , | | |
SIGNAL MAST ARM 50 FT., 30 FT. E.M.H., | I |
0126 805-06592 1350.000 LFT | 13.75000 18562.50] 13.25000 17887.50] 13.37000 18049.50
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0127 805-06834 2.000 EACH | 9350.00000 18700.00] 8750.00000 17500.00] 9013.18000 18026.36
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I I |
0128 805-08466 2.000 EACH | 320.00000 640.00] 325.00000 650.00] 308.55000 617.10
RADIO ANTENNA, 9db, YAGI I | |
0129 805-08487 4.000 EACH | 90.00000 360.00] 100.00000 400.00] 87.69000 350.76
TRAFFIC SIGNAL BACKPLATE ,VISORS I I |
0130 805-08493 LUMP | 1100.00000 1100.00] 1100.00000 1100.00] 106550000 1065.50
RADIO SYSTEM TESTING INTERCONNECT I | |
0131 805-08494 2.000 EACH | 2000.00000 4000.00]| 2000.00000 4000.00] 1963.92000 3927.84
RADIO SPREAD SPECTRUM , INTERCONNECT | | |
0132 805-08495 2.000 EACH | 195.00000 390.00] 200.00000 400.00] 188.72000 377.44
RADIO ANTENNA EXTENSION , INTERCONNECT | | |
0133 805-78205 15.000 EACH | 500.00000 7500.00] 500.00000 7500.00] 486.54000 7298.10
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0134 805-78230 2.000 EACH | 800.00000 1600.00] 800.00000 1600.00] 777.43000 1554.86
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0135 805-78370 4.000 EACH | 135.00000 540.00] 150.00000 600.00] 132.96000 531.84
PEDESTRIAN PUSH BUTTON I I |
0136 805-78467 135.000 LFT | 2.00000 270.00] 2.25000 303.75] 2.05000 276.75
SIGNAL CABLE, 3C 8GA. I I |
0137 805-78470 3040.000 LFT | 0.80000 2432.00] 0.80000 2432.00] 0.79000 2401.60
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0138 805-78480 1320.000 LFT | 1.00000 1320.00] 1.25000 1650.00] 1.03000 1359.60
SIGNAL CABLE, 3C 14GA. I I |
0139 805-78485 2595.000 LFT | 1.25000 3243.75] 1.30000 3373.50] 1.25000 3243.75
| | |

SIGNAL CABLE, 5C 14GA.



ENGINEER™S ESTIMATE: $ 4,312,827.05
CALL ORDER : 210
LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28519-A

: GREENFIELD DISTRICT

ROUTE :

1-69

COUNTIES : HAMILTON

DATE :
PAGE :

10/25/06
210 -9

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0140 805-78490 1015.000 LFT
SIGNAL CABLE, 7C 14GA.

0141 805-78510 5835.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0142 805-78925 2.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0143 805-92504 8.000 EACH

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0144 805-95889 1700.000 LFT
WIRE, NO. 10 COPPER, 1C

0145 805-98335 2080.000 LFT
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
TRENCH, 4 1/C

0146 805-98336 470.000 LFT
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
CONDUIT, 4 1/C

0147 807-02191 12.000 EACH
HANDHOLE, LIGHTING
0148 807-02193 6.000 EACH

LIGHT STANDARD FOUNDATION, 3 FT. DIA. X
8 FT.

0149 807-03951 6.000 EACH
LIGHT POLE, ORNAMENTAL ,DECORATIVE, 30
FT. E.M.H.,

0150 807-04866 8.000 EACH
LUMINAIRE ,DECORATIVE, 400 WATT, METAL
HALIDE

0151 807-86805 1.000 EACH
SERVICE POINT, 1

0152 807-86810 1.000 EACH
SERVICE POINT, 11

0153 807-86905 6.000 EACH

TRANSITION FITTINGS, GALVANIZED STEEL
CONDUIT TO PLASTIC CABLE

0154 807-86910 12.000 EACH
CONNECTOR KIT, UNFUSED

0155 807-86915 10.000 EACH
CONNECTOR KIT, FUSED

0156 807-86920 12.000 EACH

MULTIPLE COMPRESSION FITTING,
NON-WATERPROOFED

UNIT PR
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( 1 ) 35-1128289 |
BEATY CONSTRUCTION INC |
|

1C

2 ) 35-1364963
RBER & MILLIGAN CONSTR. CO.
|
AMOUNT| UNIT PRICE AMOUNT|
1522.50] 1.45000 1471.75]
| |
5835.00] 0.95000 5543 _25]
| |
2200.00] 1100.00000 2200.00]
| |
1400.00]| 185.00000 1480.00]|
| |
935.00] 0.57000 969.00]
| |
20280.00] 9.35000 19448.00]
| |
| |
4582 _50] 9.35000 4394 50|
| |
| |
10200.00] 800.00000 9600.00]
| |
5820.00] 925.00000 5550.00]
| |
| |
12000.00]  2000.00000 12000.00]
| |
| |
9200.00] 1200.00000 9600.00]
| |
| |
3045.00]  2850.00000 2850.00]
| |
4350.00]  4100.00000 4100.00]
| |
219.00] 37.50000 225.00]
| |
| |
498.00] 40.00000 480.00]
| |
415.00] 40.00000 400.00]
| |
276.00] 24..00000 288.00]
| |
| |

3 ) 05-0558668
JWEDDLE BROTHERS HIGHWAY GROUP
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INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
210 -10

ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1364963 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC IERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0157 807-86925 16.000 EACH | 31.00000 496.00] 30.00000 480.00] 30.03000 480.48
MULTIPLE COMPRESSION FITTING, | | |
WATERPROOFED | | |
0158 807-86930 22.000 EACH | 21.50000 473.00] 21.00000 462_00] 20.87000 459_14
INSULATION LINK, NONWATERPROOFED I I |
0159 807-86935 28.000 EACH | 31.00000 868.00] 29.25000 819.00] 30.03000 840.84
INSULATION LINK, WATERPROOFED | I |
0160 807-86955 5.000 EACH | 122 .50000 612.50] 120.00000 600.00] 118.87000 594.35
CABLE DUCT MARKER I I |
0161 808-01045 24.000 LFT | 8.50000 204.00] 8.25000 198.00] 8.33000 199.92
LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP I | |
0162 808-03002 505.000 LFT | 0.50000 252.50] 0.50000 252.50] 0.49000 247.45
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0163 808-03178 8.000 EACH | 175.00000 1400.00] 180.00000 1440._00] 171.74000 1373.92
PAVEMENT MESSAGE MARKINGS, PREFORMED I | |
PLASTIC, LANE ARROWS I I |
0164 808-03179 8.000 EACH | 250.00000 2000.00] 250.00000 2000.00] 249.80000 1998.40
PAVEMENT MESSAGE MARKINGS, PREFORMED I | |
PLASTIC, WORD (ONLY) I | |
0165 808-03631 10800.000 LFT | 0.50000 5400.00]| 0.50000 5400.00] 0.49000 5292.00
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0166 808-03632 5153.000 LFT | 0.50000 2576.50] 0.50000 2576.50] 0.49000 2524.97
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0167 808-05534 2000.000 LFT | 3.50000 7000.00] 3.50000 7000.00] 3.38000 6760.00
LINE, EPOXY, SOLID, WHITE, 8 IN. | | |
0168 808-06702 891.000 LFT | 0.65000 579.15] 0.70000 623.70] 0.65000 579.15
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0169 808-06716 10805.000 LFT | 0.35000 3781.75] 0.40000 4322.00] 0.33000 3565.65
LINE, REMOVE | I |
0171 808-74805 180.000 LFT | 10.50000 1890.00] 10.00000 1800.00] 10.10000 1818.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0173 808-75272 300.000 LFT | 4.75000 1425_00] 4.75000 1425_00] 4.63000 1389.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | I |
0174 808-75994 32.000 EACH | 10.50000 336.00] 11.00000 352.00] 10.41000 333.12
I I |

PRISMATIC REFLECTOR



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
210 -11

ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1364963 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC IERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0175 808-75996 112.000 EACH | 7.50000 840.00] 10.00000 1120.00] 7.29000 816.48
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0176 808-75998 400.000 EACH | 19.75000 7900.00] 22.00000 8800.00] 22.12000 8848.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0177 808-94455 460.000 LFT | 2.65000 1219.00] 2.75000 1265.00] 2.55000 1173.00
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | I |
6 IN. | | |
0178 808-98000 1348.000 LFT | 0.90000 1213.20] 0.90000 1213.20] 0.85000 1145.80
LINE, EPOXY, SOLID, YELLOW, 8 IN. I I |
0179 601-99123 1.000 EACH | 3100.00000 3100.00] 2500.00000 2500.00] 2498.03000 2498.03
GUARDRAIL TRANSITION, GP I | |
0180 802-76175 31.440 LFT | 220.00000 6916.80] 220.00000 6916.80] 214.45000 6742.31
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | I |
ASSEMBLY (CANTILEVER) I I |
0181 808-06680 270.000 LFT | 5.00000 1350.00] 5.00000 1350.00] 5.05000 1363.50
TRANSVERSE MARKINGS, EPOXY ,SOLID, I I |
YELLOW, CROSSHATCH LINE , 12 IN I I |
0182 808-04767 2450.000 LFT | 0.65000 1592_50] 0.65000 1592_50] 0.65000 1592.50
LINE ,THERMOPLASTIC, SOLID, YELLOW, 5 | | |
IN. | | |
0183 808-97127 2565.000 LFT | 0.65000 1667.25| 0.65000 1667.25| 0.65000 1667.25
LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN | | |
0184 808-98796 31.000 LFT | 8.50000 263.50] 8.50000 263.50] 8.33000 258.23
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP | | |
0185 805-06362 1.000 EACH |  19000.00000 19000.00]  18750.00000 18750.00]  19071.16000 19071.16
SIGNAL AND LIGHTING COMBINATION POLE , | I |
SIGNAL MAST ARM 35 FT., 30 FT. E.M.H., | I |
SECTION TOTALS I $ 3,714,030.46] $ 3,796,448_00] $ 3,820,641.04
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 3,714,030.46] $ 3,796,448_00] $ 3,820,641.04




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 210 -12
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 IC 5 ) 35-1609544 1C )
IAMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 INTERCHANGE MODIFICATION

0001 105-06845 LUMP 35000.00000 35000.00 57401.40000 57401.40
CONSTRUCTION ENGINEERING

0002 105-07038 16.000 MOS 1500.00000 24000.00 2094 .74000 33515.84
FIELD OFFICE, A

0003 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08442 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 110-01001 LUMP 200000.00000 200000.00] 245741.00000 245741.00
MOBILIZATION AND DEMOBILIZATION

0008 201-52370 LUMP 60000.00000 60000.00 144275.07000 144275.07

| | |
| | |
| I I
| I I
| | |
| | |
I I I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
CLEARING RIGHT OF WAY | | I
0009 202-02240 228.000 SYS | 20.00000 4560.00] 17.98000 409944
PAVEMENT REMOVAL | | |
| | |

| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

I I I

0010 202-02241 600.000 LFT 2.75000 1650.00 2.84000 1704.00
GUARDRAIL, REMOVE

0011 202-51328 LUMP 110000.00000 110000.00] 258456.45000 258456.45
PRESENT STRUCTURE, REMOVE PORTIONS

0012 202-91385 9.000 EACH 500.00000 4500.00 317.36000 2856.24
INLET, REMOVE

0013 202-93741 6.000 EACH 225.00000 1350.00 226.80000 1360.80
GUARD RAIL END TREATMENT, REMOVE

0014 203-02000 4080.000 CYS 15.00000 61200.00 55.02000 224481.60
EXCAVATION, COMMON

0015 203-02070 7051.000 CYS 15.00000 105765.00 28.15000 198485.65
BORROW

0016 205-06937 10940.000 LFT 1.50000 16410.00 1.65000 18051.00
TEMPORARY SILT FENCE

0017 206-51230 154.800 CYS 40.00000 6192.00 146.85000 22732.38
EXCAVATION, FOUNDATION, UNCLASSIFIED

0018 207-08262 13010.200 SYS 6.00000 78061.20 25.58000 332800.92

SUBGRADE TREATMENT, TYPE 1



INDIANA DEPARTMENT OF TRANSPORTATION

: 10/25/06

: 210 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1609544 | )
|AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 207-08267 4139.000 SYS | 3.00000 12417.00] 15.31000 63368.09]
SUBGRADE TREATMENT, TYPE I11A | | |
0020 210-05811 15.000 EACH | 1000.00000 15000.00] 791.01000 11865.15]
REPAIR ,CONCRETE COLUMN I | |
0021 211-02050 104.300 CYS | 50.00000 5215.00] 36.75000 3833.03]
B BORROW | | |
0022 211-06467 49.600 CYS | 65.00000 3224.00] 36.75000 1822.80]
AGGREGATE FOR END BENT BACKFILL I | |
0023 211-07454 144.000 CYS | 25.00000 3600.00] 36.28000 5224.32|
STRUCTURE BACKFILL I I |
0024 213-04324 2.000 CYS | 250.00000 500.00] 210.00000 420.00]
FLOWABLE FILL I | |
0025 301-07448 2143.000 TON | 25.00000 53575.00] 28.67000 61439.81]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0026 302-07455 99.000 CYS | 65.00000 6435_00] 80.64000 7983.36|
DENSE GRADED SUBBASE | | |
0027 304-07491 45.000 TON | 165.00000 7425.00] 170.10000 7654.50]
HMA PATCHING, TYPE C I I |
0028 304-07494 1653.000 TON | 54_00000 89262.00] 43.09000 71227.77]
WIDENING WITH HMA, TYPE C I | |
0029 306-08034 15829.400 SYS | 2.00000 31658.80] 2.66000 42106.20]|
MILLING, ASPHALT, 1 1/2 IN. | | |
0030 306-08043 1120.000 SYS | 2.00000 2240.00] 3.51000 3931.20]
MILLING, TRANSITION I I |
0031 401-07334 2364.100 TON | 62.00000 146574.20] 90.15000 213123.62]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0032 401-07403 1444_.300 TON | 60.00000 86658.00] 86.18000 124469.77|
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0033 401-07408 3535.800 TON | 51.00000 180325.80]| 75.98000 268650.08]
QC/QA-HMA, 3, 64, BASE, 25.0 mm | | |
0034 402-07432 138.000 TON | 105.00000 14490.00] 96.39000 13301.82]
HMA SURFACE, TYPE A I | |
0035 402-07433 250.300 TON | 77.00000 19273.10] 107.73000 26964.82|
HMA SURFACE, TYPE B I I |
0036 402-07438 496.900 TON | 67.00000 33292.30] 68.04000 33809.08]
HMA INTERMEDIATE, TYPE B I | |
0037 402-07440 328.100 TON | 59.00000 19357.90] 68.04000 22323.92|
HMA BASE, TYPE A I I |
0038 402-07441 1566.100 TON | 57.00000 89267.70] 53_.58000 83911.64]
| | |

HMA BASE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
1 210 -14
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1609544 | )
|AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 402-07452 357.000 TON | 62.00000 22134.00] 62.37000 22266.09]
HMA, TYPE C, WEDGE AND LEVEL | | |
0040 406-05520 12.200 TON | 130.00000 1586.00] 311.85000 3804.57|
ASPHALT FOR TACK COAT I | |
0041 601-01522 4.000 EACH | 1850.00000 7400.00] 2041.20000 8164.80]
GUARDRAIL TRANSITION TYPE TGB | | |
0042 601-01626 1.000 EACH | 1750 .00000 1750.00] 1927.80000 1927.80]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I | |
CURVED, 2 I I |
0043 601-06035 280.000 LFT | 10.50000 2940.00] 11.34000 3175.20]
GUARDRAIL, RESET I I |
0044 601-06233 2.000 EACH | 8000.00000 16000.00] 8731.80000 17463.60]
IMPACT ATTENUATOR, ED, Wi, TL-3 I I |
0045 601-08425 600.000 LFT | 8.50000 5100.00] 9.07000 5442 .00
WIRE ROPE SAFETY BARRIER, TL-4 ,REMOVE | I |
AND RESET I | |
0046 601-94689 3.000 EACH | 2650.00000 7950.00] 294840000 8845.20]|
GUARDRAIL END TREATMENT, 0S I I |
0047 601-99105 206.250 LFT | 20.50000 4228.13] 22.68000 4677.75]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0048 603-03829 253.000 LFT | 92.00000 23276.00] 102.06000 25821.18|
FENCE ,PVC CHAIN LINK, 63 IN. | | |
0049 605-06150 534.000 LFT | 35.00000 18690.00] 40.08000 21402.72|
CURB AND GUTTER, C, CONCRETE I I |
0050 609-06259 593.400 SYS | 85.00000 50439.00] 7450000 44208.30]
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. I | |
0051 615-06505 22.000 EACH | 450.00000 9900.00] 453.60000 9979.20]
MONUMENT, B I I |
0052 615-06510 6.000 EACH | 350.00000 2100.00] 340.20000 2041.20]
MONUMENT, C | I |
0053 615-06515 2.000 EACH | 225.00000 450.00] 226.80000 453_60]
MONUMENT, D I I |
0054 616-02320 1090.000 SYS | 2.50000 2725.00] 8.66000 9439.40]|
GEOTEXTILES I I |
0055 616-06405 115.000 TON | 25.00000 2875.00] 57.49000 6611.35]
RIPRAP, REVETMENT I I |
0056 616-06451 320.000 TON | 30.00000 9600.00]| 76.91000 24611.20]
I I |

RIPRAP, UNIFORM



INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
: 210 -15
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1609544 | )
|AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 616-06455 645.000 SYS | 85.00000 54825_00] 60.74000 39177.30]
SLOPEWALL | | |
0058 616-93772 3.000 EACH | 75.00000 225.00] 978.60000 2935.80]|
INSPECTION HOLE I I |
0059 619-51859 LUMP |  31000.00000 31000.00]  41878.20000 41878.20]
PAINT STEEL BRIDGE | | |
0060 619-61000 LUMP |  31000.00000 31000.00]  23730.00000 23730.00]
CLEAN STEEL BRIDGE I | |
0061 621-01004 4.000 EACH | 450.00000 1800.00] 495.56000 1982_24]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0062 621-06545 1.900 TON | 800.00000 1520.00] 883.39000 1678.44]
FERTILIZER I I |
0063 621-06554 698.100 LBS | 3.50000 2443 _35| 3.83000 2673.72]
SEED MIXTURE, U I I |
0064 621-06565 9.300 TON | 450.00000 4185.00] 496.69000 4619.22]
MULCHING MATERIAL I I |
0065 621-06574 71.000 SYS | 12.00000 852.00] 13.56000 962.76]
SODDING I | |
0066 701-51195 1178.000 LFT | 55.00000 64790.00] 4552000 53622.56|
PILE, STEEL H, HP 12 X 53 | | |
0067 701-91792 31.000 EACH | 150.00000 4650.00]| 80.17000 2485.27]|
PILE TIP, STEEL H | | |
0068 702-51005 175.100 CYS | 1000.00000 175100.00] 704.69000 123391.22]
CONCRETE, A, SUBSTRUCTURE I I |
0069 702-51100 167.000 LBS | 5.00000 835.00] 13.98000 2334.66|
DRAIN PIPE, CAST IRON, 6 IN. | | |
0070 702-51110 1028.000 LBS | 4.00000 4112.00] 3.30000 3392.40]
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0071 702-51863 796.000 EACH | 15.00000 11940.00] 9.40000 7482 .40
FIELD DRILLED HOLE IN CONCRETE | I |
0072 702-51864 80.000 EACH | 22.00000 1760.00] 21.36000 1708.80]
FIELD DRILLED HOLE I I |
0073 702-93722 30.900 CYS | 600.00000 18540.00] 477.88000 14766.49]
CONCRETE, C I I |
0074 703-51032 200795.000 LBS | 1.00000 200795.00] 0.89000 178707.55]
REINFORCING STEEL, EPOXY COATED I I |
0075 703-97936 312.000 EACH | 25.00000 7800.00] 15.03000 4689.36]
I I |

THREADED TIE BAR ASSEMBLY, EPOXY COATED



INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
: 210 -16
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1609544 | )
|AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 704-51002 606.800 CYS | 600.00000 364080.00] 426.58000 258848.74]
CONCRETE, C, SUPERSTRUCTURE | | |
0077 706-06339 264.000 LFT | 80.00000 21120.00] 86.18000 22751.52|
RAILING, PF-1 I I |
0078 706-06343 264.000 LFT | 160.00000 42240.00] 172.37000 45505.68|
RAILING, PS-2 | | |
0079 706-06351 2.000 EACH | 1750 .00000 3500.00] 195720000 3914.40]
CONCRETE BRIDGE RAILING TRANSITION, I | I
TPF-1 I I |
0080 706-51020 39.000 CYS | 600.00000 23400.00] 627.66000 24478 _74|
CONCRETE, C, RAILING I I |
0081 709-04647 LUMP |  48000.00000 48000.00] 50848.35000 50848.35]
FIBER WRAP CONCRETE CASING SYSTEM I I |
0082 709-51821 LUMP |  13000.00000 13000.00]  13692.00000 13692.00]
SURFACE SEAL I I |
0083 711-51038 LUMP | 400000.00000 400000.00] 337770.30000 337770.30]
STRUCTURAL STEEL I I |
0084 711-51877 LUMP |  60000.00000 60000.00] 8179.50000 8179.50]
JACKING AND SUPPORTING BEAMS I | |
0085 711-96800 1242_.000 EACH | 2.00000 2484_00] 2.46000 3055.32]
STUD SHEAR CONNECTORS | | |
0086 715-05149 369.000 LFT | 40.00000 14760.00] 46.36000 17106.84]|
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0087 715-05407 125.000 LFT | 20.00000 2500.00] 20.24000 2530.00]
PIPE, END BENT DRAIN, 6 IN. I I |
0088 715-46000 2.000 EACH | 400.00000 800.00] 307.65000 615.30]
PIPE END SECTION, 12 IN. | | |
0089 720-44000 1.000 EACH | 500.00000 500.00] 825.83000 825.83]
CASTING, ADJUST TO GRADE I I |
0090 720-45410 2.000 EACH | 3000.00000 6000.00] 3020.33000 6040.66|
MANHOLE, C4 | I |
0091 720-98174 2.000 EACH | 3500.00000 7000.00] 2899.05000 5798.10]
INLET, B15 I I |
0092 726-92406 30.000 EACH | 1000.00000 30000.00] 830.75000 24922 _50]
BEARING ASSEMBLY, ELASTOMERIC I I |
0093 801-04308 2.000 EACH | 500.00000 1000.00] 395.77000 791.54]
ROAD CLOSURE SIGN ASSEMBLY I I |
0094 801-06203 27784.000 LFT | 0.25000 6946.00] 0.19000 5278.96|
I I |

TEMPORARY PAVEMENT MARKING, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 210 -17
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1609544 | )
|AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 801-06207 9428.000 LFT | 1.00000 9428.00] 1.08000 10182.24]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0096 801-06640 18.000 EACH | 180.00000 3240.00] 168.97000 3041.46]
CONSTRUCTION SIGN, A I I |
0097 801-06645 7.000 EACH | 65.00000 455.00] 4423000 309.61]
CONSTRUCTION SIGN, B | I |
0098 801-06710 480.000 DAY | 20.00000 9600.00] 13.61000 6532.80]
FLASHING ARROW SIGN I I |
0099 801-06775 LUMP | 100000.00000 100000.00| 166923 .96000 166923.96|
MAINTAINING TRAFFIC I I |
0100 801-07119 108.000 LFT | 25.00000 2700.00] 13.61000 146988
BARRICADE, 111-B I I |
0101 801-08401 380.000 LFT | 40.00000 15200.00] 31.47000 11958.60]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0102 801-08508 1610.000 LFT | 35.00000 56350.00] 21.81000 35114.10]
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0103 802-05701 339.000 LFT | 1400000 4746.00] 15.32000 5193.48]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0104 802-05702 26.000 LFT | 16.00000 416.00] 17.19000 446 .94
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I | |
0105 802-07057 394.600 SFT | 18.00000 7102.80] 19.93000 7864.38]
SIGN, PANEL, WITH LEGEND | | |
0106 802-07151 1.000 EACH | 360.00000 360.00] 405.80000 405_80]
WIDE FLANGE SIGN POST SUPPORT I | |
FOUNDATION, VI1 I I |
0107 802-07158 2.000 EACH | 3650.00000 7300.00] 4083.05000 8166.10]
CANTILEVER TRAFFIC SIGN SUPPORT | I |
FOUNDATION, | I | |
0108 802-76025 109.650 SFT | 20.00000 2193.00] 22.52000 2469.32|
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0109 802-76035 175.900 SFT | 21.00000 3693.90] 23.14000 4070.33]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0110 802-76095 1873.000 LBS | 1.50000 2809.50] 1.67000 3127.91]
| | |

STRUCTURAL STEEL, BREAKAWAY



CONTROLLER AND CABINET, MENU DRIVEN, 8

INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
: 210 -18
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1609544 | )
|AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0111 802-76140 2.000 EACH |  21000.00000 42000.00] 22789.86000 45579.72]
OVERHEAD SIGN STRUCTURE, CANTILEVER | | |
DOUBLE ARM | | |
0112 805-01652 580.000 LFT | 2.65000 1537.00] 2.89000 1676.20]
WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, | I |
1/C | | |
0113 805-01842 20.000 EACH | 825.00000 16500.00] 922.91000 18458.20]
HANDHOLE, SIGNAL | | |
0114 805-01844 2780.000 LFT | 13.00000 36140.00] 14.57000 40504.60]|
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0115 805-01879 2.000 EACH | 700.00000 1400.00] 786.65000 1573.30]
SIGNAL SERVICE, INSTALL I I |
0116 805-02072 1.000 EACH |  15000.00000 15000.00]  16831.27000 16831.27]
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | I |
0117 805-02073 1.000 EACH |  15250.00000 15250.00]  17216.71000 17216.71]
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM | I |
0118 805-02077 1.000 EACH | 16500.00000 16500.00]  18531.48000 18531.48|
SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM | | |
0119 805-02152 4.000 EACH | 325.00000 1300.00] 346.94000 1387.76]
PEDESTRIAN SIGNAL HEAD WITH | | |
INTERNATIONAL SYMBOLS, 18 IN. | | |
0120 805-03537 1.000 EACH |  17000.00000 17000.00]  18863.28000 18863.28]
SIGNAL CANTILEVER STRUCTURE, 45 FR. ARM | | |
0121 805-03978 6.000 EACH | 1700.00000 10200.00] 1893.12000 11358.72]
EMERGENCY VEHICLE LIGHT DETECTOR, | | |
SINGLE CHANNEL, ONE DIRECTION | | |
0122 805-03980 6.000 EACH | 225.00000 1350.00] 227.84000 1367.04]
EMERGENCY VEHICLE CONFIRMATION LIGHT KI | I |
0123 805-03985 1320.000 LFT | 1.15000 1518.00] 1.29000 1702.80]
DETECTOR CABLE 3C 20GA. | I |
0124 805-05870 6.000 EACH | 3100.00000 18600.00] 3425.21000 2055126
SIGNAL SUPPORT FOUNDATION I I |
0125 805-06362 1.000 EACH |  20000.00000 20000.00]  21235.84000 21235_84]
SIGNAL AND LIGHTING COMBINATION POLE , | I |
SIGNAL MAST ARM 50 FT., 30 FT. E.M.H., | | |
0126 805-06592 1350.000 LFT | 13.00000 17550.00] 14.57000 19669.50]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0127 805-06834 2.000 EACH | 9000.00000 18000.00] 9819.86000 19639.72]
| | |
| | |

PHASE, TS2, TYPE 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 210 -19
TABULATION OF BIDS

WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
TRENCH, 4 1/C

ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1609544 1C )
|AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0128 805-08466 2.000 EACH | 300.00000 600.00] 336.17000 672.34]
RADIO ANTENNA, 9db, YAGI | | |
0129 805-08487 4.000 EACH | 85.00000 340.00] 9554000 382.16]
TRAFFIC SIGNAL BACKPLATE ,VISORS I | |
0130 805-08493 LUMP | 105000000 1050.00] 1160.87000 1160.87]
RADIO SYSTEM TESTING INTERCONNECT | | |
0131 805-08494 2.000 EACH | 2000.00000 4000.00]| 2139.69000 4279.38]
RADIO SPREAD SPECTRUM , INTERCONNECT I I |
0132 805-08495 2.000 EACH | 200.00000 400.00] 205.60000 411.20]
RADIO ANTENNA EXTENSION , INTERCONNECT | I |
0133 805-78205 15.000 EACH | 500.00000 7500.00] 530.09000 7951.35]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0134 805-78230 2.000 EACH | 750.00000 1500.00] 847.00000 1694._00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0135 805-78370 4.000 EACH | 130.00000 520.00] 14486000 579.44]
PEDESTRIAN PUSH BUTTON I I |
0136 805-78467 135.000 LFT | 2.00000 270.00] 2.24000 302.40]
SIGNAL CABLE, 3C 8GA. I | |
0137 805-78470 3040.000 LFT | 0.80000 2432.00] 0.86000 2614.40]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0138 805-78480 1320.000 LFT | 1.00000 1320.00] 1.12000 1478_40]
SIGNAL CABLE, 3C 14GA. I I |
0139 805-78485 2595.000 LFT | 1.25000 3243.75] 1.37000 3555.15]
SIGNAL CABLE, 5C 14GA. | | |
0140 805-78490 1015.000 LFT | 1.40000 1421.00] 1.56000 1583_40]
SIGNAL CABLE, 7C 14GA. I I |
0141 805-78510 5835.000 LFT | 0.90000 5251.50] 0.99000 5776.65]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0142 805-78925 2.000 EACH | 1050 .00000 2100.00] 1153.12000 2306.24]
CONTROLLER CABINET FOUNDATION, P1 I | |
0143 805-92504 8.000 EACH | 175.00000 1400.00] 188.07000 150456
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0144 805-95889 1700.000 LFT | 0.60000 1020.00] 0.59000 1003.00]
WIRE, NO. 10 COPPER, 1C I | |
0145 805-98335 2080.000 LFT | 10.00000 20800.00] 10.36000 21548_80]
| | |
I I |



LINE, THERMOPLASTIC, DOTTED, YELLOW, 4

INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
1 210 -20
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1609544 | )
|AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0146 805-98336 470.000 LFT | 10.00000 4700.00] 10.36000 4869.20]
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |
0147 807-02191 12.000 EACH | 800.00000 9600.00] 897.96000 10775.52]
HANDHOLE, LIGHTING I I |
0148 807-02193 6.000 EACH | 900.00000 5400.00]| 1019.42000 6116.52|
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | I |
8 FT. | | |
0149 807-03951 6.000 EACH | 190000000 11400.00] 2105.87000 12635.22]
LIGHT POLE, ORNAMENTAL ,DECORATIVE, 30 | I |
FT. E.M.H., I I |
0150 807-04866 8.000 EACH | 1100.00000 8800.00] 1205.81000 9646.48]|
LUMINAIRE ,DECORATIVE, 400 WATT, METAL | I |
HALIDE I I |
0151 807-86805 1.000 EACH | 3000.00000 3000.00] 3192.92000 3192.92]
SERVICE POINT, 1 I | |
0152 807-86810 1.000 EACH | 4100.00000 4100.00] 4567.06000 4567.06]
SERVICE POINT, 11 I I |
0153 807-86905 6.000 EACH | 35.00000 210.00] 38.38000 230.28]
TRANSITION FITTINGS, GALVANIZED STEEL | | |
CONDUIT TO PLASTIC CABLE | | |
0154 807-86910 12.000 EACH | 40.00000 480.00] 43.94000 527.28]
CONNECTOR KIT, UNFUSED | | |
0155 807-86915 10.000 EACH | 40.00000 400.00] 43.94000 439_40]
CONNECTOR KIT, FUSED I I |
0156 807-86920 12.000 EACH | 22.00000 264.00] 2423000 290.76]
MULTIPLE COMPRESSION FITTING, | | |
NON-WATERPROOFED I I |
0157 807-86925 16.000 EACH | 30.00000 480.00] 32.72000 523.52]
MULTIPLE COMPRESSION FITTING, | | |
WATERPROOFED | I |
0158 807-86930 22.000 EACH | 21.00000 462.00] 22.73000 500.06]
INSULATION LINK, NONWATERPROOFED I I |
0159 807-86935 28.000 EACH | 30.00000 840.00] 32.72000 916.16]
INSULATION LINK, WATERPROOFED I I |
0160 807-86955 5.000 EACH | 120.00000 600.00] 129.52000 647.60]
CABLE DUCT MARKER I I |
0161 808-01045 24.000 LFT | 3.25000 78.00] 9.07000 217.68]
I | |
| | |

IN., 2 FT. LINE, 4 FT. GAP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 210 -21
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 4 ) 35-1618530 IC 5 ) 35-1609544 | )
|AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0162 808-03002 505.000 LFT | 0.50000 252.50] 0.54000 272.70]
LINE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0163 808-03178 8.000 EACH | 225.00000 1800.00] 187.11000 149688
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC, LANE ARROWS I I |
0164 808-03179 8.000 EACH | 325.00000 2600.00] 272.16000 2177.28]
PAVEMENT MESSAGE MARKINGS, PREFORMED | I |
PLASTIC, WORD (ONLY) | | |
0165 808-03631 10800.000 LFT | 0.50000 5400.00] 0.54000 5832.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0166 808-03632 5153.000 LFT | 0.50000 2576.50] 0.54000 2782.62]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0167 808-05534 2000.000 LFT | 0.30000 600.00] 3.69000 7380.00]
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0168 808-06702 891.000 LFT | 0.65000 579.15] 0.70000 623.70]
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0169 808-06716 10805.000 LFT | 0.50000 5402.50] 0.37000 3997.85|
LINE, REMOVE | | |
0171 808-74805 180.000 LFT | 7.00000 1260.00] 11.00000 1980.00]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
24 IN. | | |
0173 808-75272 300.000 LFT | 11.00000 3300.00] 5.05000 1515.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | I |
0174 808-75994 32.000 EACH | 16.00000 512.00] 11.34000 362.88|
PRISMATIC REFLECTOR | | |
0175 808-75996 112.000 EACH | 11.00000 1232.00] 7.94000 889.28]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0176 808-75998 400.000 EACH | 20.00000 8000.00]| 2410000 9640.00|
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0177 808-94455 460.000 LFT | 2.00000 920.00] 2.78000 1278.80]
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | I |
6 IN. I | |
0178 808-98000 1348.000 LFT | 0.30000 404.40] 0.93000 1253_64]
LINE, EPOXY, SOLID, YELLOW, 8 IN. I I |
0179 601-99123 1.000 EACH | 2500.00000 2500.00] 2721.60000 2721.60]|
I I |

GUARDRAIL TRANSITION, GP



INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/06
1 210 -22
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,312,827.05 ROUTE : 1-69
CALL ORDER : 210 CONTRACT ID : R -28519-A COUNTIES : HAMILTON
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-1609544 | )
|AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0180 802-76175 31.440 LFT | 210.00000 6602.40] 233.64000 7345.64]
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | | |
ASSEMBLY (CANTILEVER) | | |
0181 808-06680 270.000 LFT | 1.00000 270.00] 5.50000 1485_00]
TRANSVERSE MARKINGS, EPOXY ,SOLID, I I |
YELLOW, CROSSHATCH LINE , 12 IN | | |
0182 808-04767 2450.000 LFT | 0.65000 1592_50] 0.70000 1715.00]
LINE ,THERMOPLASTIC, SOLID, YELLOW, 5 | I |
IN. | | |
0183 808-97127 2565.000 LFT | 0.65000 1667.25] 0.70000 1795.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN | I |
0184 808-98796 31.000 LFT | 3.25000 100.75] 9.07000 281.17]
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP I I |
0185 805-06362 1.000 EACH |  20000.00000 20000.00]  20778.04000 20778.04]
SIGNAL AND LIGHTING COMBINATION POLE , | | |
SIGNAL MAST ARM 35 FT., 30 FT. E.M.H., | I |
SECTION TOTALS | $ 4,032,121.88] $ 4,914,832.89] $
------------------------------------------ A
CONTRACT TOTALS l $ 4,032,121.88] $ 4,914,832.89] $




ENGINEER™S ESTIMATE: $ 6,947,058.72
CALL ORDER : 220
LETTING DATE : 10/18/06 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

CONTRACT TIME :

R -28716-A
: SEYMOUR DISTRICT
11/15/07 COMPLETION DATE

ROUTE :
COUNTIES :

PROJECT(S) :

DATE : 10/25/06
PAGE : 220 -1

MONROE

% OVER
LOW BID

RANK VENDOR NO./NAME

1 35-1357381 DAVE O "MARA CONTRACTOR

2 35-1418333 ROGERS GROUP, INC.

3 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC
4  35-1875662 CRIDER & CRIDER, INC.

4,535,556.26
4,878,922.52
5,099,205.33
5,467,069.00

100.0000%
107 .5705%
112.4273%
120.5380%

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE WIDENING

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 15.000 MOS
FIELD OFFICE, B

0003 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP
CLEARING RIGHT OF WAY

0008 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS

0009 203-02000 13753.000 CYS
EXCAVATION, COMMON

0010 203-02010 50.000 CYS
EXCAVATION, ROCK

0011 203-02070 820.000 CYS

BORROW

o

1.

176000.

80000.

62400.

13.

145.

11.

1 ) 35-1357381 |
AVE O MARA CONTRACTOR |
|

.00000
.00000
.00000

.00000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-1418333
OGERS GROUP,

3 ) 05-05

58668

JWEDDLE BROTHERS HIGHWAY GROUP

|

AMOUNT] UNIT PRICE AMOUNT|

| |
63000.00]  70000.00000 70000.00]
| |
20250.00] 2300.00000 34500.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
176000.00] 210000.00000 210000.00]
| |
80000.00] 160000.00000 160000.00]|
I |
62400.00] 198900.00000 198900.00]
| |
178789.00]| 17.65000 242740.45]
| |
7250.00] 75.00000 3750.00]
| |
9020.00]| 15.00000 12300.00]
I |

UNIT PRICE

231142.88000

1303.67000

1.00000

1.00000

1.00000

254960.27000

209244 .33000

232956.40000

2.60000

388.24000

2.60000

AMOUN

231142.

19555.

1.

1.

1.

254960.

209244.

232956.

35757.

19412.

2132.

T

88

05

00

00

00

27

33

40

80

00

00



ENGINEER™S ESTIMATE: $ 6,947,058.72

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

10/25/06
220 -2

CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 l 2 ) 35-1418333 IC 3 ) 05-0558668
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0012 205-06931 726.200 TON | 39.25000 28503.35] 40.00000 29048.00] 29.72000 21582.66
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0013 205-06933 9.000 EACH | 92.50000 832.50] 530.00000 4770.00] 93.18000 838.62
TEMPORARY DITCH INLET PROTECTION I I |
0014 205-06934 5.000 TON | 490.00000 2450.00] 465.00000 2325.00] 49238000 2461.90
TEMPORARY MULCHING | | |
0015 205-06937 9831.000 LFT | 1.50000 14746.50] 2.25000 22119.75] 2.34000 23004.54
TEMPORARY SILT FENCE I | |
0016 206-51215 16.000 CYS | 176.00000 2816.00] 388.25000 6212.00] 388.24000 6211.84
EXCAVATION, X I I |
0017 206-51230 250.000 CYS | 4600000 11500.00] 37.70000 9425.00]| 37.66000 9415.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I | |
0019 211-06467 14.000 CYS | 87.00000 1218.00] 63.15000 884.10] 50.51000 707.14
AGGREGATE FOR END BENT BACKFILL I I |
0020 211-07454 5160.300 CYS | 30.00000 154809.00]| 14.00000 7224420 16.25000 8385488
STRUCTURE BACKFILL I | |
0021 213-08058 10.000 CYS | 165.00000 1650.00] 160.70000 1607.00] 173.25000 1732.50
FLOWABLE BACKFILL I I |
0022 214-07202 100.000 SYS | 4.25000 425.00] 7.00000 700.00] 8.11000 811.00
GEOGRID, | I | |
0023 301-07448 1331.500 TON | 20.00000 26630.00] 16.50000 21969.75| 15.30000 20371.95
COMPACTED AGGREGATE, NO. 53, BASE | | |
0024 302-07455 56.000 CYS | 29.50000 1652.00] 2525000 1414_00] 26.25000 1470.00
DENSE GRADED SUBBASE I I |
0025 303-07449 69.400 TON | 27.00000 1873.80] 32.50000 2255.50] 31.38000 2177.77
COMPACTED AGGREGATE, NO. 73 | | |
0026 401-07327 2325.000 TON | 49_50000 115087.50]| 45_00000 104625.00]| 51.41000 119528.25
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0027 401-07397 3875.000 TON | 39.50000 153062.50] 40.00000 155000.00] 46.01000 178288.75
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | | |
0028 401-07407 12970.000 TON | 36.00000 466920.00] 36.00000 466920.00] 4188000 543183.60
QC/QA-HMA, 2, 64, BASE, 25.0 mm I | |
0029 401-07429 6192.000 TON | 4200000 260064.00| 41.00000 253872.00] 47.75000 295668.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm I | |
0030 406-05520 31.100 TON | 215.00000 6686.50] 300.00000 9330.00] 423.55000 13172.41
ASPHALT FOR TACK COAT I I |
0031 601-01522 4.000 EACH | 1760 .00000 7040.00] 1675.00000 6700.00] 1773.62000 7094.48
I I |

GUARDRAIL TRAN

SITION TYPE TGB



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 220 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 05-0558668
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 601-01846 1.000 EACH | 1740.00000 1740.00] 1650.00000 1650.00] 1747 .15000 1747.15
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 3 | | |
0033 601-94689 3.000 EACH | 2340.00000 7020.00] 2750.00000 8250.00] 2356.00000 7068.00
GUARDRAIL END TREATMENT, 0S I I |
0034 601-99105 400.000 LFT | 15.50000 6200.00] 1470000 5880.00| 15.57000 6228.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0035 603-06040 1173.000 LFT | 8.50000 9970.50] 8.00000 9384.00] 8.47000 9935.31
FENCE, FARM FIELD, 47 IN. I I |
0036 603-95217 1.000 EACH | 1915.00000 1915.00] 182500000 1825.00] 1932.45000 1932.45
FENCE GATE, FARM FIELD, 47 IN. X 30 FT. | I |
0037 603-96042 1.000 EACH | 1680.00000 1680.00] 1600.00000 1600.00] 169421000 1694.21
FENCE GATE, FARM FIELD, 47 IN. X 24 FT. | I |
0038 604-07902 86.440 SYS | 130.00000 11237.20] 75.00000 6483.00]| 195.07000 16861.85
CURB RAMP, CONCRETE, H I I |
0039 604-91531 4567.000 SYS | 26.50000 121025.50] 26.00000 118742.00] 28.81000 131575.27
SIDEWALK, CONCRETE, 4 IN. I I |
0040 605-06090 29.000 LFT | 22.00000 638.00]| 11.20000 324.80] 19.22000 557.38
CURB, INTEGRAL, CONCRETE I | |
0041 605-06100 642.000 LFT | 12.50000 8025.00] 6.50000 4173.00] 16.76000 10759.92
CURB, INTEGRAL, C, CONCRETE | | |
0042 605-06145 106.400 LFT | 2425000 2580.20] 1450000 1542_80] 2452000 2608.93
CURB AND GUTTER, B, CONCRETE | | |
0044 609-06259 330.000 SYS | 66.00000 21780.00] 56.70000 18711.00] 59.79000 19730.70
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0045 610-07486 1416.400 TON | 56.00000 79318.40] 5750000 81443_00] 7427000 105196.03
HMA FOR APPROACHES, TYPE A I I |
0046 610-08446 3452.000 SYS | 35.25000 121683.00] 27.00000 93204.00] 36.55000 126170.60
PCCP FOR APPROACHES, 6 IN. | | |
0047 610-08462 477.300 SYS | 40.75000 19449.98| 31.50000 15034.95] 4232000 20199.34
PCCP FOR APPROACHES, 8 IN. I | |
0048 611-06497 23.000 EACH | 186.00000 4278.00] 177.00000 4071.00] 187.42000 4310.66
MAILBOX ASSEMBLY, SINGLE I I |
0049 611-06498 4.000 EACH | 265.00000 1060.00] 250.00000 1000.00] 264.72000 1058.88
MAILBOX ASSEMBLY, DOUBLE I | |
0050 615-06505 18.000 EACH | 500.00000 9000.00] 475.00000 8550.00] 502.97000 9053.46
MONUMENT, B I I |
0051 615-06527 2.000 EACH | 472 .50000 945.00] 450.00000 900.00] 47650000 953.00
| | |

MONUMENT, SECTION CORNER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 220 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 05-0558668
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0052 616-02320 1832.000 SYS | 2.75000 5038.00] 2.45000 4488.40] 1.52000 2784.64
GEOTEXTILES | | |
0053 616-05689 96.000 TON | 30.00000 2880.00] 30.55000 2932.80] 32.75000 3144.00
RIPRAP, CLASS 2 I | |
0054 616-06405 529.200 TON | 25.00000 13230.00] 33.00000 17463.60] 13.06000 6911.35
RIPRAP, REVETMENT | | |
0055 616-06455 280.000 SYS | 88.00000 24640.00] 49_70000 13916.00] 51.16000 1432480
SLOPEWALL I | |
0056 616-93772 12.000 EACH | 178.00000 2136.00] 327.25000 3927.00] 340.91000 4090.92
INSPECTION HOLE I I |
0057 621-01004 3.000 EACH | 475.00000 1425_00] 450.00000 1350.00] 476.50000 1429.50
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0058 621-06545 0.830 TON | 868.00000 720.44] 826.00000 685.58] 874.64000 725.95
FERTILIZER I I |
0059 621-06553 352.000 LBS | 3.60000 1267.20] 3.40000 1196.80] 3.61000 1270.72
SEED MIXTURE, R I I |
0060 621-06557 50.000 LBS | 5.25000 262.50] 5.00000 250.00] 5.27000 263.50
SEED MIXTURE, T I | |
0061 621-06565 4.140 TON | 488.00000 2020.32] 465.00000 1925.10] 49238000 2038.45
MULCHING MATERIAL | | |
0062 621-06567 38.200 KGAL | 25.00000 955.00] 25.00000 955.00] 26.47000 1011.15
WATER | | |
0063 621-06575 10611.000 SYS | 2.75000 29180.25] 2.60000 27588.60] 2.75000 29180.25
SODDING, NURSERY I I |
0064 701-51195 465.000 LFT | 65.00000 30225.00] 35.40000 16461.00] 35.39000 1645635
PILE, STEEL H, HP 12 X 53 | | |
0065 701-91792 21.000 EACH | 71.00000 1491.00] 103.70000 2177.70] 108.43000 2277.03
PILE TIP, STEEL H I I |
0066 702-51005 121.500 CYS | 45400000 55161.00] 680.00000 82620.00] 701.03000 85175.15
CONCRETE, A, SUBSTRUCTURE | I |
0067 702-51015 61.500 CYS | 830.00000 51045.00] 289.00000 17773.50] 296.74000 18249 .51
CONCRETE, B, FOOTINGS I I |
0068 702-51863 490.000 EACH | 6.00000 2940.00] 8.50000 4165.00] 8.66000 4243.40
FIELD DRILLED HOLE IN CONCRETE I I |
0069 702-90915 4.880 CYS | 505.00000 2464.40] 785.00000 3830.80] 302.16000 1474 .54
CONCRETE, A I I |
0070 703-51030 23965.000 LBS | 0.84000 20130.60] 0.70000 16775.50] 0.91000 21808.15
I I |

REINFORCING STEEL



ENGINEER™S ESTIMATE: $ 6,947,058.72

CALL ORDER : 220

LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28716-A
: SEYMOUR DISTRICT

ROUTE :

COUNTIES : MONROE

DATE :
PAGE :

10/25/06
220 -5

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0071 703-51032 42241.000 LBS
REINFORCING STEEL, EPOXY COATED

0072 703-97936 144_.000 EACH
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0073 704-51002 117.500 CYS
CONCRETE, C, SUPERSTRUCTURE

0074 706-06341 158.000 LFT
RAILING, PF-2 , MODIFIED

0075 706-06343 158.000 LFT
RAILING, PS-2

0076 706-06352 2.000 EACH
CONCRETE BRIDGE RAILING TRANSITION,
TPF-2

0077 706-06354 2.000 EACH
CONCRETE BRIDGE RAILING TRANSITION,
TPS-2

0078 706-51020 14.500 CYS
CONCRETE, C, RAILING

0079 707-05978 2336.000 SFT
STRUCTURAL MEMBERS, CONCRETE BOX BEAM,
CB, 21 IN. X 48 IN.

0080 707-07776 438.000 SFT
STRUCTURAL MEMBERS, CONCRETE BOX BEAM,
CB, 21 IN. X 36 IN.

0081 709-51821 LUMP
SURFACE SEAL

0082 714-07773 138.000 LFT
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 10 FT. X 3 FT.

0083 714-07892 255.000 LFT
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 9 FT. X 3 FT.

0084 714-08514 331.560 SFT
WINGWALL

0085 715-03025 1.000 EACH
SANITARY MANHOLE BENCHWALL
RECONSTRUCT ION

0086 715-05048 18592.000 LFT

PIPE, TYPE 4, CIRCULAR, 6 IN.

( 1 ) 35-1357381
D.

I
AVE O MARA CONTRACTOR I
I

UNIT PRICE
____________________________ e

0.
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00000
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00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.75000

1C

3 ) 05-0558668

JWEDDLE BROTHERS HIGHWAY GROUP

2 ) 35-1418333
OGERS GROUP, INC.

|
AMOUNT|  UNIT PRICE AMOUNT]
38016.90] 0.90000 38016.90]
I |
3456.00] 18.00000 2592.00]
I |
84247.50] 548.00000 64390.00]
I |
19118.00] 115.00000 18170.00]
I |
25438.00] 153.00000 24174.00]
| |
4000.00] 1390.00000 2780.00]
I |
I |
4000.00] 1390.00000 2780.00]
| |
I |
8439.00] 515.00000 7467.50]
| |
116800.00] 48.60000 113529.60]
I |
I |
27156.00] 42.20000 18483.60]
| |
I |
1510.00] 3100.00000 3100.00]
I |
65550.00] 525.00000 72450.00]
I |
I |
103275.00] 455.00000 116025.00]
| |
I |
31498.20] 60.00000 19893.60]
| |
375.00] 800.00000 800.00]
I |
I |
51128.00] 4.00000 74368.00]
| |

UNIT PRICE
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1747.

560.

53.

55.
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49000
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24492.
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13509.

69162.

T
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49

68
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10

96

24



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
220 -6

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 05-0558668
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0087 715-05051 100.000 LFT | 21.00000 2100.00] 20.00000 2000.00] 33.02000 3302.00
PIPE, TYPE 4, CIRCULAR, 10 IN. | | |
0088 715-05052 100.000 LFT | 22.00000 2200.00] 21.00000 2100.00] 38.08000 3808.00
PIPE, TYPE 4, CIRCULAR, 12 IN. I I |
0089 715-05053 196.000 LFT | 19.50000 3822.00] 21.00000 4116.00] 14.26000 2794.96
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0090 715-05149 3517.900 LFT | 28.25000 99380.68| 32.50000 114331.75] 23.59000 82987.26
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0091 715-05151 1565.800 LFT | 26.00000 40710.80] 33.00000 51671.40] 43.53000 6815927
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0092 715-05152 1009.500 LFT | 29.00000 29275.50] 63.00000 63598.50] 88.66000 8950227
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0093 715-05154 476.000 LFT | 34.50000 16422.00] 45_00000 21420.00] 37.43000 17816.68
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0094 715-05156 30.000 LFT | 45_25000 1357.50] 65.00000 1950.00] 63.51000 1905.30
PIPE, TYPE 2, CIRCULAR, 30 IN. I | |
0095 715-05169 372.000 LFT | 32.00000 11904.00] 27.00000 10044.00] 26.41000 9824.52
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0096 715-05209 100.000 LFT | 28.00000 2800.00] 31.50000 3150.00] 4326000 4326.00
PIPE, TYPE 4, CIRCULAR, 18 IN. I | |
0097 715-06813 1521.000 LFT | 9.00000 13689.00] 16.50000 25096.50] 28.32000 43074.72
PIPE, SANITARY SEWER, 2 IN. , FORCE MAI | | |
0098 715-07793 2.000 EACH | 1600.00000 3200.00] 2000.00000 4000.00] 4379.29000 8758.58
AIR RELEASE STRUCTURE WITH MANUAL VALVE | I |
0099 715-46000 17.000 EACH | 390.00000 6630.00] 280.00000 4760.00] 173.11000 2942.87
PIPE END SECTION, 12 IN. | | |
0100 715-46005 18.000 EACH | 400.00000 7200.00] 290.00000 5220.00] 199.58000 3592.44
PIPE END SECTION, 15 IN. I I |
0101 715-46020 2.000 EACH | 625.00000 1250.00] 460.00000 920.00] 288.53000 577.06
PIPE END SECTION, 24 IN. | | |
0102 715-92037 27546.000 LFT | 3.25000 89524 _50] 6.30000 173539.80]| 6.22000 171336.12
PIPE, PVC, 4 IN. , SCHEDULE 80, FOR I I |
FIBER OPTICS I I |
0103 718-52610 1673.600 CYS | 3450000 57739.20] 29.75000 49789.60]| 23.62000 39530.43
AGGREGATE FOR UNDERDRAINS I I |
0104 718-99153 20637.100 SYS | 0.80000 16509.68] 0.70000 14445.97] 1.10000 22700.81
GEOTEXTILES FOR UNDERDRAIN I I |
0105 720-03757 2.000 EACH | 1950.00000 3900.00] 2100.00000 4200.00] 2683.42000 5366.84
I I |

MANHOLE, C15



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/25/06
220 -7

TEMPORARY PAVEMENT MARKING, REMOVABLE,

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 l 2 ) 35-1418333 IC 3 ) 05-0558668
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0106 720-45030 3.000 EACH | 106000000 3180.00] 1000.00000 3000.00] 903.21000 2709.63
INLET, E7 | | |
0107 720-45035 2.000 EACH | 1150.00000 2300.00] 1050.00000 2100.00] 911.69000 1823.38
INLET, F7 I I |
0108 720-45265 1.000 EACH | 1075.00000 1075.00] 900.00000 900.00] 1720.51000 1720.51
PIPE CATCH BASIN, 15 IN. | | |
0109 720-45270 3.000 EACH | 1100.00000 3300.00] 1000.00000 3000.00] 1716.32000 5148.96
PIPE CATCH BASIN, 18 IN. I | |
0110 720-45410 28.000 EACH | 1450.00000 40600.00] 1650.00000 46200.00] 2297.38000 64326.64
MANHOLE, C4 I I |
0111 720-98174 45.000 EACH | 186500000 83925.00] 1850.00000 83250.00] 1532.21000 68949 _45
INLET, B15 | | |
0112 720-98555 47.000 EACH | 190000000 89300.00] 1950.00000 91650.00] 157460000 74006.20
INLET, C15 I I |
0113 722-01061 697.000 SYS | 79.00000 55063.00] 31.30000 21816.10] 32.08000 22359.76
BRIDGE DECK OVERLAY, MICROSILICA | | |
0114 722-60824 441.000 SYS | 9.10000 4013.10] 6.70000 2954.70] 7.08000 3122.28
SURFACE MILLING I I |
0115 722-96912 2.000 CYS | 330.00000 660.00]| 330.00000 660.00] 330.00000 660.00
BRIDGE DECK OVERLAY, ADDITIONAL, I | |
MICROSILICA | | |
0116 728-98377 LUMP | 1880.00000 1880.00] 162500000 1625.00] 190236000 1902.36
MASONRY COATING | | |
0117 732-01525 6.000 EACH | 460.00000 2760.00] 300.00000 1800.00] 707.69000 4246.14
VALVE BOX AND VALVE I I |
0118 732-08420 36.000 SYS | 150.00000 5400.00]| 160.00000 5760.00]| 169.77000 6111.72
MODULAR BLOCK WALL WITH GROUND | | |
RE INFORCEMENT I I |
0119 732-08421 36.000 SYS | 180.00000 6480.00] 27.00000 972.00] 328.85000 11838.60
MODULAR BLOCK WALL ERECTION | | |
0120 732-08618 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 824.03000 1648.06
RISER TRACER WIRE I | |
0121 801-04308 3.000 EACH | 415.00000 1245_00] 395.00000 1185.00] 354.72000 1064.16
ROAD CLOSURE SIGN ASSEMBLY I I |
0122 801-06203 3700.000 LFT | 0.30000 1110.00] 0.15000 555.00] 0.30000 1110.00
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0123 801-06207 16491.000 LFT | 1.00000 16491.00] 1.00000 16491.00] 1.03000 16985.73
| | |
I I |

4 IN.



ENGINEER™S ESTIMATE: $ 6,947,058.72

CALL ORDER : 220

LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28716-A

: SEYMOUR DISTRICT

ROUTE :

COUNTIES : MONROE

DATE :
PAGE :

10/25/06
220 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0124 801-06625 18.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0125 801-06640 10.000 EACH
CONSTRUCTION SIGN, A

0126 801-06645 5.000 EACH
CONSTRUCTION SIGN, B

0127 801-06775 LUMP
MAINTAINING TRAFFIC

0128 801-07119 120.000 LFT
BARRICADE, 111-B

0129 802-05701 341.300 LFT
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0130 802-76025 140.280 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0131 802-76035 49.680 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0132 808-03631 210.000 LFT
LINE, EPOXY, SOLID, WHITE, 4 IN.

0133 808-03632 420.000 LFT
LINE, EPOXY, SOLID, YELLOW, 4 IN.

0134 808-06703 841.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0135 808-75240 474.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0136 808-75245 17728.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0137 808-75278 488.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 12 IN.

0138 808-75297 193.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0139 808-75320 9.000 EACH

PAVEMENT MESSAGE MARKINGS,

THERMOPLASTIC, LANE INDICATION ARROW

UNIT PRICE

34000.00000
26.50000

12.00000
21.00000
23.00000

4.20000
4.20000
0.41000

0.41000
0.38000
4.10000
6.20000
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|
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|
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|
| 63.00000
I

|

( 1 ) 35-1357381 |
DAVE O“MARA CONTRACTOR |
|

1C

3 ) 05-0558668

JWEDDLE BROTHERS HIGHWAY GROUP

( 2 ) 35-1418333

ROGERS GROUP, INC.
|
AMOUNT| UNIT PRICE AMOUNT|
2250.00] 115.00000 2070.00]
| |
1750.00] 165.00000 1650.00]|
| |
265.00] 50.00000 250.00]
| |
34000.00]  85000.00000 85000.00|
| |
3180.00] 25.00000 3000.00]
| |
4095 60| 11.35000 3873.76]
| |
| |
2945 88| 19.90000 2791.57]
| |
| |
1142.64] 21.90000 1087.99]
| |
| |
882.00] 4.00000 840.00]
| |
1764.00] 4.00000 1680.00]
| |
344.81| 0.40000 336.40]
| |
19434 0.40000 189.60]
| |
| |
6736.64] 0.35000 6204 .80]
| |
| |
2000.80] 3.90000 1903.20]
| |
| |
1196.60]| 5.90000 1138.70]
| |
| |
567.00] 60.00000 540.00]
| |
| |

UNIT PRICE
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ENGINEER™S ESTIMATE: $ 6,947,058.72
CALL ORDER : 220
LETTING DATE : 10/18/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28716-A
DISTRICT : SEYMOUR DISTRICT

ROUTE :

COUNTIES : MONROE

DATE :
PAGE :

10/25/06
220 -9

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0140 808-75325 3.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0141 808-75340 2.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD, RXR

0142 207-08263 37992.000 SYS
SUBGRADE TREATMENT, TYPE 1A

0143 605-06140 16922.000 LFT
CURB AND GUTTER, CONCRETE

0144 716-07632 60.000 LFT
PIPE INSTALLATION, TRENCHLESS, 18 IN.

0145 805-01842 38.000 EACH
HANDHOLE, SIGNAL TYPE M

0146 211-02050 225.000 CYS
B BORROW

0147 206-51220 150.000 CYS

EXCAVATION, WET
SECTION TOTALS

CONTRACT TOTALS

1C

3 ) 05-0558668

JWEDDLE BROTHERS HIGHWAY GROUP

UNIT PRICE

153.

476.

11.

450.

1457.

16.

37.

54000

49000

-26000

45000
87000
14000
25000
66000

$

AMOUN

952.

199837.
193756.
27052.
55371.
3656.
5649.

5,099,205.

IC 1 ) 35-1357381 IC 2 ) 35-1418333

IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC.

| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
e e e
| 68.25000 204.75] 65.00000 195.00]
| | |
| | |
I 310.00000 620.00] 300.00000 600.00]
| | |
| | |
I 7.75000 294438.00]| 9.35000 355225.20]
| | |
| 12.50000 211525_00] 11.05000 18698810
| | |
I 585.00000 35100.00] 330.00000 19800.00]
| | |
I 2100.00000 79800.00] 1875.00000 71250.00]
| | |
I 23.00000 5175.00] 17.00000 3825.00]
| | |
I 8.25000 1237.50] 13.50000 2025.00]
| | |
I $ 4,535,556.26] $ 4,878,922.52|
e e A
| $ 4,535,556.26] $ 4,878,922_52|

5,099,205.

T

98

92

90

20

32

25

00

33

33




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 220 -10
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE WIDENING
| | |
0001 105-06845 LUMP |  59000.00000 59000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 15.000 MOS | 2600.00000 39000.00] |
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 116100.00000 116100.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 136800.00000 136800.00] |
CLEARING RIGHT OF WAY I I |
0008 202-51328 LUMP | 116000.00000 116000.00]| |
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0009 203-02000 13753.000 CYS | 17.50000 240677.50] |
EXCAVATION, COMMON | | |
0010 203-02010 50.000 CYS | 275.00000 13750.00] |
EXCAVATION, ROCK | | |
0011 203-02070 820.000 CYS | 8.00000 6560.00] |
BORROW I I |
0012 205-06931 726.200 TON | 115.00000 83513.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0013 205-06933 9.000 EACH | 123.00000 1107.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0014 205-06934 5.000 TON | 132564000 6628.20] |
TEMPORARY MULCHING | I |
0015 205-06937 9831.000 LFT | 2.29000 22512.99] |
TEMPORARY SILT FENCE I I |
0016 206-51215 16.000 CYS | 277.14000 443424 |
EXCAVATION, X I I |
0017 206-51230 250.000 CYS | 166.08000 41520.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0019 211-06467 14.000 CYS | 66.53000 931.42] |
I I |

AGGREGATE FOR END BENT BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 220 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] AMOUNT
------------------------------------------ A
0020 211-07454 5160.300 CYS | 18.01000 92937.00] |
STRUCTURE BACKFILL | | |
0021 213-08058 10.000 CYS | 150.00000 1500.00] |
FLOWABLE BACKFILL I I |
0022 214-07202 100.000 SYS | 5.00000 500.00] |
GEOGRID, | | | |
0023 301-07448 1331.500 TON | 26.00000 34619.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0024 302-07455 56.000 CYS | 61.03000 3417.68] |
DENSE GRADED SUBBASE I I |
0025 303-07449 69.400 TON | 76.54000 5311.88]| |
COMPACTED AGGREGATE, NO. 73 I | |
0026 401-07327 2325.000 TON | 53.53000 124457 .25] |
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0027 401-07397 3875.000 TON | 47 .52000 184140.00] |
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | | |
0028 401-07407 12970.000 TON | 43.52000 564454.40] |
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0029 401-07429 6192.000 TON | 49.02000 303531.84] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0030 406-05520 31.100 TON | 442 .22000 13753.04]| |
ASPHALT FOR TACK COAT | | |
0031 601-01522 4.000 EACH | 1855.94000 7423.76] |
GUARDRAIL TRANSITION TYPE TGB I I |
0032 601-01846 1.000 EACH | 182579000 1825.79] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 3 I I |
0033 601-94689 3.000 EACH | 246125000 7383.75] |
GUARDRAIL END TREATMENT, 0S | | |
0034 601-99105 400.000 LFT | 16.51000 6604 .00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0035 603-06040 1173.000 LFT | 8.85000 10381.05] |
FENCE, FARM FIELD, 47 IN. I I |
0036 603-95217 1.000 EACH | 2021.02000 2021.02] |
FENCE GATE, FARM FIELD, 47 IN. X 30 FT. | | |
0037 603-96042 1.000 EACH | 1770.90000 1770.90] |
FENCE GATE, FARM FIELD, 47 IN. X 24 FT. | I |
0038 604-07902 86.440 SYS | 87.54000 7566.96| |
| | |

CURB RAMP, CONCRETE, H



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 220 -12
TABULATION OF BIDS

FERTILIZER

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 604-91531 4567.000 SYS | 29.00000 132443.00] |
SIDEWALK, CONCRETE, 4 IN. | | |
0040 605-06090 29.000 LFT | 0.10000 2.90] |
CURB, INTEGRAL, CONCRETE I I |
0041 605-06100 642.000 LFT | 0.10000 64.20] |
CURB, INTEGRAL, C, CONCRETE | | |
0042 605-06145 106.400 LFT | 18.50000 1968.40] |
CURB AND GUTTER, B, CONCRETE I | |
0044 609-06259 330.000 SYS | 66.53000 21954.90] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. I | |
0045 610-07486 1416.400 TON | 67.00000 94898.80]| |
HMA FOR APPROACHES, TYPE A I I |
0046 610-08446 3452.000 SYS | 29.00000 100108.00]| |
PCCP FOR APPROACHES, 6 IN. I I |
0047 610-08462 477.300 SYS | 37.50000 17898.75] |
PCCP FOR APPROACHES, 8 IN. I I |
0048 611-06497 23.000 EACH | 196.10000 4510.30]| |
MAILBOX ASSEMBLY, SINGLE I | |
0049 611-06498 4.000 EACH | 277.14000 1108.56] |
MAILBOX ASSEMBLY, DOUBLE | | |
0050 615-06505 18.000 EACH | 526.27000 9472.86| |
MONUMENT, B | | |
0051 615-06527 2.000 EACH | 49825000 996.50] |
MONUMENT, SECTION CORNER I I |
0052 616-02320 1832.000 SYS | 3.67000 6723.44| |
GEOTEXTILES | | |
0053 616-05689 96.000 TON | 20.51000 1968.96] |
RIPRAP, CLASS 2 I I |
0054 616-06405 529.200 TON | 34.52000 18267.98] |
RIPRAP, REVETMENT | I |
0055 616-06455 280.000 SYS | 55_53000 15548.40] |
SLOPEWALL I I |
0056 616-93772 12.000 EACH | 105.05000 1260.60] |
INSPECTION HOLE I I |
0057 621-01004 3.000 EACH | 500.00000 1500.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0058 621-06545 0.830 TON | 914.46000 759.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 220 -13
TABULATION OF BIDS

CONCRETE BRIDGE RAILING TRANSITION,
TPS-2

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0059 621-06553 352.000 LBS | 3.78000 1330.56] |
SEED MIXTURE, R | | |
0060 621-06557 50.000 LBS | 5_.50000 275.00] |
SEED MIXTURE, T I I |
0061 621-06565 4.140 TON | 515.26000 2133.18] |
MULCHING MATERIAL | | |
0062 621-06567 38.200 KGAL | 27.51000 1050.88]| |
WATER I | |
0063 621-06575 10611.000 SYS | 2.88000 30559.68] |
SODDING, NURSERY I I |
0064 701-51195 465.000 LFT | 4452000 20701.80] |
PILE, STEEL H, HP 12 X 53 I | |
0065 701-91792 21.000 EACH | 277.14000 5819.94] |
PILE TIP, STEEL H I I |
0066 702-51005 121.500 CYS | 830.42000 100896.03| |
CONCRETE, A, SUBSTRUCTURE I | |
0067 702-51015 61.500 CYS | 1105.56000 67991.94] |
CONCRETE, B, FOOTINGS I I |
0068 702-51863 490.000 EACH | 9.96000 4880.40]| |
FIELD DRILLED HOLE IN CONCRETE I | |
0069 702-90915 4.880 CYS | 470.22000 229467 |
CONCRETE, A | | |
0070 703-51030 23965.000 LBS | 0.99000 23725.35] |
REINFORCING STEEL I I |
0071 703-51032 42241.000 LBS | 1.06000 44775 .46 |
REINFORCING STEEL, EPOXY COATED | | |
0072 703-97936 144.000 EACH | 15.51000 2233_44]| |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0073 704-51002 117.500 CYS | 609.31000 71593.93] |
CONCRETE, C, SUPERSTRUCTURE | | |
0074 706-06341 158.000 LFT | 127 .06000 20075.48] |
RAILING, PF-2 , MODIFIED I | |
0075 706-06343 158.000 LFT | 169.09000 26716.22] |
RAILING, PS-2 I I |
0076 706-06352 2.000 EACH | 1825.92000 3651.84] |
CONCRETE BRIDGE RAILING TRANSITION, I | I
TPF-2 I I |
0077 706-06354 2.000 EACH | 1825.92000 3651.84] |
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 220 -14
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0078 706-51020 14.500 CYS | 585.30000 8486.85] |
CONCRETE, C, RAILING | | |
0079 707-05978 2336.000 SFT | 61.03000 142566.08| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | | I
CB, 21 IN. X 48 IN. I I |
0080 707-07776 438.000 SFT | 55.53000 24322.14] |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | I |
CB, 21 IN. X 36 IN. I I |
0081 709-51821 LUMP | 1880.00000 1880.00] |
SURFACE SEAL I I |
0082 714-07773 138.000 LFT | 700.00000 96600.00] |
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 10 FT. X 3 FT. I I |
0083 714-07892 255.000 LFT | 525.00000 133875.00] |
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 9 FT. X 3 FT. I | |
0084 714-08514 331.560 SFT | 280.00000 92836.80] |
WINGWALL I I |
0085 715-03025 1.000 EACH | 1100.00000 1100.00] |
SANITARY MANHOLE BENCHWALL I | |
RECONSTRUCT ION | | |
0086 715-05048 18592.000 LFT | 2.05000 38113.60] |
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0087 715-05051 100.000 LFT | 30.00000 3000.00] |
PIPE, TYPE 4, CIRCULAR, 10 IN. I I |
0088 715-05052 100.000 LFT | 30.00000 3000.00] |
PIPE, TYPE 4, CIRCULAR, 12 IN. | | |
0089 715-05053 196.000 LFT | 18.00000 3528.00] |
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0090 715-05149 3517.900 LFT | 23.00000 80911.70] |
PIPE, TYPE 2, CIRCULAR, 12 IN. | I |
0091 715-05151 1565.800 LFT | 29.00000 45408.20] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0092 715-05152 1009.500 LFT | 41_50000 41894 25| |
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0093 715-05154 476.000 LFT | 38.00000 18088.00] |
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0094 715-05156 30.000 LFT | 58.00000 1740.00] |
I I |

PIPE, TYPE 2, CIRCULAR, 30 IN.
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 715-05169 372.000 LFT | 35.50000 13206.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0096 715-05209 100.000 LFT | 30.00000 3000.00] |
PIPE, TYPE 4, CIRCULAR, 18 IN. I | |
0097 715-06813 1521.000 LFT | 11.51000 17506.71] |
PIPE, SANITARY SEWER, 2 IN. , FORCE MAI | | |
0098 715-07793 2.000 EACH | 1900.00000 3800.00] |
AIR RELEASE STRUCTURE WITH MANUAL VALVE | | |
0099 715-46000 17.000 EACH | 590.00000 10030.00] |
PIPE END SECTION, 12 IN. I I |
0100 715-46005 18.000 EACH | 610.00000 10980.00] |
PIPE END SECTION, 15 IN. I | |
0101 715-46020 2.000 EACH | 775.00000 1550.00] |
PIPE END SECTION, 24 IN. I I |
0102 715-92037 27546.000 LFT | 7.00000 192822.00]| |
PIPE, PVC, 4 IN. , SCHEDULE 80, FOR I | |
FIBER OPTICS I I |
0103 718-52610 1673.600 CYS | 40.00000 66944.00] |
AGGREGATE FOR UNDERDRAINS I | |
0104 718-99153 20637.100 SYS | 1.62000 33432.10] |
GEOTEXTILES FOR UNDERDRAIN | | |
0105 720-03757 2.000 EACH | 2250.00000 4500.00]| |
MANHOLE, C15 | | |
0106 720-45030 3.000 EACH | 1171.00000 3513.00] |
INLET, E7 I I |
0107 720-45035 2.000 EACH | 1171.00000 2342.00] |
INLET, F7 | | |
0108 720-45265 1.000 EACH | 1175.00000 1175.00] |
PIPE CATCH BASIN, 15 IN. I I |
0109 720-45270 3.000 EACH | 1250.00000 3750.00] |
PIPE CATCH BASIN, 18 IN. | I |
0110 720-45410 28.000 EACH | 1888.00000 52864 .00] |
MANHOLE, C4 I I |
0111 720-98174 45.000 EACH | 1915.00000 86175.00] |
INLET, B15 I I |
0112 720-98555 47.000 EACH | 1915.00000 90005.00] |
INLET, C15 I I |
0113 722-01061 697.000 SYS | 35.52000 24757.44] |
I I |

BRIDGE DECK OVERLAY, MICROSILICA
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TABULATION OF BIDS

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0114 722-60824 441.000 SYS | 8.00000 3528.00] |
SURFACE MILLING | | |
0115 722-96912 2.000 CYS | 330.00000 660.00]| |
BRIDGE DECK OVERLAY, ADDITIONAL, I I |
MICROSILICA I I |
0116 728-98377 LUMP | 3216.63000 3216.63| |
MASONRY COATING | I |
0117 732-01525 6.000 EACH | 59428000 3565.68]| |
VALVE BOX AND VALVE I I |
0118 732-08420 36.000 SYS | 215.00000 7740.00] |
MODULAR BLOCK WALL WITH GROUND I I |
RE INFORCEMENT I | |
0119 732-08421 36.000 SYS | 134.00000 4824.00] |
MODULAR BLOCK WALL ERECTION I I |
0120 732-08618 2.000 EACH | 335.00000 670.00] |
RISER TRACER WIRE I | |
0121 801-04308 3.000 EACH | 437.22000 1311.66] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0122 801-06203 3700.000 LFT | 0.31000 1147.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0123 801-06207 16491.000 LFT | 1.06000 17480.46] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0124 801-06625 18.000 EACH | 127.06000 2287.08] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0125 801-06640 10.000 EACH | 183.09000 1830.90] |
CONSTRUCTION SIGN, A | | |
0126 801-06645 5.000 EACH | 55_53000 277.65] |
CONSTRUCTION SIGN, B I I |
0127 801-06775 LUMP | 140000.00000 140000.00]| |
MAINTAINING TRAFFIC | I |
0128 801-07119 120.000 LFT | 27.51000 3301.20] |
BARRICADE, 111-B I I |
0129 802-05701 341.300 LFT | 12.51000 4269.66| |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0130 802-76025 140.280 SFT | 22.01000 3087.56] |
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
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TABULATION OF BIDS

B BORROW

ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0131 802-76035 49.680 SFT | 24.01000 1192.82] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | | |
0132 808-03631 210.000 LFT | 4.39000 921.90] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0133 808-03632 420.000 LFT | 4.39000 1843.80]| |
LINE, EPOXY, SOLID, YELLOW, 4 IN. | I |
0134 808-06703 841.000 LFT | 0.43000 361.63] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0135 808-75240 474.000 LFT | 0.43000 203.82| |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0136 808-75245 17728.000 LFT | 0.39000 6913.92| |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0137 808-75278 488.000 LFT | 4.31000 2103.28] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0138 808-75297 193.000 LFT | 6.53000 1260.29] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. | | |
0139 808-75320 9.000 EACH | 66.53000 598.77] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0140 808-75325 3.000 EACH | 72.04000 216.12] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0141 808-75340 2.000 EACH | 326.17000 652.34] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR | | |
0142 207-08263 37992.000 SYS | 11.00000 417912.00] |
SUBGRADE TREATMENT, TYPE IA I | |
0143 605-06140 16922.000 LFT | 13.55000 229293.10] |
CURB AND GUTTER, CONCRETE I I |
0144 716-07632 60.000 LFT | 425.00000 25500.00] |
PIPE INSTALLATION, TRENCHLESS, 18 IN. | | |
0145 805-01842 38.000 EACH | 2190.00000 83220.00] |
HANDHOLE, SIGNAL TYPE M I I |
0146 211-02050 225.000 CYS | 27.00000 6075.00] |
| | |
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,947,058.72 ROUTE :
CALL ORDER : 220 CONTRACT ID : R -28716-A COUNTIES : MONROE
LETTING DATE : 10/18/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0147 206-51220 150.000 CYS | 13.00000 1950.00] |
EXCAVATION, WET I I |
SECTION TOTALS | $ 5,467,069.00] $ | $
------------------------------------------ A
CONTRACT TOTALS l $ 5,467,069.00] $ 0.00] $
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 721,649.62 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28752-A COUNTIES : HOWARD
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 10/20/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1139301 E & B PAVING INC $ 709,771.77 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 726,264.22 102.3236%
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001 ROAD RECONSTRUCTION

0001 105-06845 LUMP 12000.00000 12000.00 25861.00000 25861.00
CONSTRUCTION ENGINEERING

0002 105-07039 4.000 MOS 3000.00000 12000.00 2000.00000 8000.00
FIELD OFFICE, B

0003 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP 35600.00000 35600.00 36300.00000 36300.00

MOBILIZATION AND DEMOBILIZATION
0006 201-52370 LUMP
CLEARING RIGHT OF WAY

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| I I
| | I
| | |
| | |
| I I
|  10680.00000 10680.00] I
| | |
0007 202-02240 1984.000 SYS | 20.00000 39680.00] 15.00000 29760.00]
| I I
| I I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
I I I

10850.00000 10850.00

PAVEMENT REMOVAL

0008 202-74045 5.000 EACH 130.00000 650.00 100.00000 500.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV

0009 202-91385 5.000 EACH 500.00000 2500.00 500.00000 2500.00
INLET, REMOVE

0010 202-93047 3.000 EACH 1000.00000 3000.00 600.00000 1800.00
MANHOLE, REMOVE

0011 202-96133 330.000 LFT 15.00000 4950.00 4.00000 1320.00
PIPE, REMOVE

0012 203-02000 1708.000 CYS 35.50000 60634.00 35.00000 59780.00
EXCAVATION, COMMON

0013 205-06933 7.000 EACH 75.00000 525.00 75.00000 525.00

TEMPORARY DITCH INLET PROTECTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 240 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  721,649.62 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -28752-A COUNTIES : HOWARD
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 205-06937 1141.000 LFT | 1.58000 1802.78] 1.58000 1802.78]
TEMPORARY SILT FENCE | | |
0015 207-08265 4381.000 SYS | 9.25000 40524 25| 14.00000 61334.00]
SUBGRADE TREATMENT, TYPE 11A I I |
0016 211-07454 757.000 CYS | 25.50000 19303.50] 40.00000 30280.00]
STRUCTURE BACKFILL | | |
0017 301-07448 1979.000 TON | 20.00000 39580.00] 21.00000 41559.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0018 402-07433 278.000 TON | 71.50000 19877.00] 61.00000 16958.00]
HMA SURFACE, TYPE B I I |
0019 402-07438 464.000 TON | 61.00000 28304.00] 52_00000 24128.00]
HMA INTERMEDIATE, TYPE B I | |
0020 402-07441 742.000 TON | 51.00000 37842.00] 51.00000 37842.00]
HMA BASE, TYPE B I I |
0021 604-07901 39.000 SYS | 186.00000 7254.00] 225.00000 8775.00]
CURB RAMP, CONCRETE, G | | |
0022 604-91531 1101.000 SYS | 39.00000 42939.00] 38.00000 41838.00]
SIDEWALK, CONCRETE, 4 IN. I I |
0023 605-06140 1696.000 LFT | 17.50000 29680.00] 14.00000 23744 _00]
CURB AND GUTTER, CONCRETE I | |
0024 610-07712 894.000 SYS | 63.50000 56769.00] 50.00000 44700.00]|
PCCP FOR APPROACHES, 6 IN. | | |
0025 611-06497 12.000 EACH | 155.00000 1860.00] 155.00000 1860.00]
MAILBOX ASSEMBLY, SINGLE I I |
0026 611-06498 2.000 EACH | 195.00000 390.00] 195.00000 390.00]
MAILBOX ASSEMBLY, DOUBLE | | |
0027 615-06505 2.000 EACH | 575.00000 1150.00] 575.00000 1150.00]
MONUMENT, B I I |
0028 621-06567 4.000 KGAL | 30.00000 120.00] 30.00000 120.00]
WATER | | |
0029 621-06575 1078.000 SYS | 4.48000 4829 .44 4.48000 4829.44]
SODDING, NURSERY I | |
0030 715-05048 2463.000 LFT | 7.80000 19211.40] 9.00000 22167.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0031 715-05149 701.000 LFT | 49_00000 34349.00] 45_00000 31545_00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0032 715-05151 327.000 LFT | 41.00000 13407.00] 48.00000 15696.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0033 715-05154 25.000 LFT | 85.00000 2125.00] 53.00000 1325.00]
| | |

PIPE, TYPE 2, CIRCULAR, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 240 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 721,649.62 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28752-A COUNTIES : HOWARD
LETTING DATE : 10/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0034 715-46000 1.000 EACH | 475.00000 475.00] 250.00000 250.00]
PIPE END SECTION, 12 IN. | | |
0035 718-52610 222.000 CYS | 51.70000 11477.40] 4500000 9990.00]
AGGREGATE FOR UNDERDRAINS I I |
0036 720-07301 10.000 EACH | 2080.00000 20800.00] 2250.00000 22500.00]
INLET TYPE HA | | |
0037 720-45005 1.000 EACH | 1300.00000 1300.00] 1250.00000 1250.00]
INLET, A2 I | |
0038 720-45025 1.000 EACH | 1420.00000 1420.00] 1250.00000 1250.00]
INLET, D6 I I |
0039 720-45260 5.000 EACH | 1000.00000 5000.00]| 1250.00000 6250.00]
PIPE CATCH BASIN, 12 IN. I | |
0040 720-45410 3.000 EACH | 160000000 4800.00] 5000.00000 15000.00]
MANHOLE, C4 I I |
0041 720-45415 3.000 EACH | 4500.00000 13500.00] 5500.00000 16500.00]
MANHOLE, D4 I | |
0042 720-45416 1.000 EACH |  14500.00000 14500.00] 6000.00000 6000.00]
MANHOLE, E4 I I |
0043 720-98174 5.000 EACH | 2300.00000 11500.00] 2250.00000 11250.00]
INLET, B15 I I |
0044 720-98555 4.000 EACH | 2300.00000 9200.00] 2250.00000 9000.00]|
INLET, C15 | | |
0045 801-04308 5.000 EACH | 455.00000 2275.00] 490.00000 2450.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0046 801-06625 16.000 EACH | 108.00000 1728.00] 110.00000 1760.00]
DETOUR ROUTE MARKER ASSEMBLY | | |
0047 801-06640 4.000 EACH | 225.00000 900.00] 220.00000 880.00]
CONSTRUCTION SIGN, A I I |
0048 801-06775 LUMP |  22300.00000 22300.00]  27425.00000 27425_00]
MAINTAINING TRAFFIC | | |
0049 801-07119 120.000 LFT | 19.50000 2340.00] 21.25000 2550.00]
BARRICADE, 111-B I | |
0050 802-05701 88.000 LFT | 21.00000 1848.00] 21.00000 1848.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0051 802-07060 2.000 EACH | 150.00000 300.00] 150.00000 300.00]
SIGN, SHEET, RELOCATE I I |
0052 802-76025 30.000 SFT | 19.00000 570.00] 19.00000 570.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I | |
SECTION TOTALS I $ 709,771.77] $ 726,264.22| $
—————————————————————————————————————————— -
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/06
PAGE : 250 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  70,216.00 ROUTE : 62
CALL ORDER  : 250 CONTRACT ID : R -28811-A COUNTIES : DUBOIS
LETTING DATE : 10/18/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 05/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 67,376.25 100.0000%
IC 1 ) 35-1009310 1C ) 1C )
IDEIG BROTHERS LUMBER & CONST | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ENHANCEMENT, FERDINAND VISTA CORRIDOR
| | |
0001 105-06845 LUMP | 5500.00000 5500.00] |
CONSTRUCTION ENGINEERING I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 110-01001 LUMP | 3600.00000 3600.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-01015 LUMP | 1350.00000 1350.00] |
CLEARING AND GRUBBING | | |
0007 205-06937 170.000 LFT | 2.75000 467.50] |
TEMPORARY SILT FENCE | | |
0008 210-07739 1.000 EACH | 1500.00000 1500.00] |
TEMPORARY , CONSTRUCTION ENTRANCE I I |
0009 210-07753 1.000 EACH | 50500.00000 50500.00] |
GATEWAY | | |
0010 621-06567 1.000 kGAL | 7.75000 7.75] |
WATER I I |
0011 621-06575 105.000 SYS | 10.00000 1050.00] |
SODDING, NURSERY | I |
0012 801-06640 4.000 EACH | 225.00000 900.00] |
CONSTRUCTION SIGN, A I I |
0013 801-06775 LUMP | 2500.00000 2500.00] |
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 67,376.25] $ | $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 67,376.25] $ 726,264.22] $




